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T1.1 BID NOTICE 
 

NGQUSHWA LOCAL MUNICIPALITY 
 

 
BID INVITATION ADVERTISEMENT 

 
Bids are hereby invited from suitably qualified and experienced service providers for the following services:  
 

Bid No: CIDB 
Grading 

Description Compulsory 
Briefing 
Session 

Closing 
Date 

Enquiries 

8/2/091/2025

-2026 

4GB Or 

Higher 

Construction 

of 

Mavathulana 

Community 

Hall in Ward 2 

Infrastructure 

& Technical 

Services 

Boardroom 

30 June 2026 

Time: 10h00 

14 July 2026 

Time: 11h00 

Technical Queries: Mr. L. Mbandazayo  

040 673 3095 

Email: 
lmbandazayo@ngqushwamun.gov.za 

 

Binding Queries: Mr. A. Dlula   

040 673 3095 

adlula@ngqushwamun.gov.za  

The Municipality is requiring a service provider for the above-mentioned services. The documents will be 

available on the Ngqushwa Municipal Website for downloading at no cost to the service provider/suppliers 

from the date of the briefing session. 

Completed bid documents are to be placed in a sealed envelope endorsing the above-mentioned services and 

must be deposited in the Bid Box at the offices of the Ngqushwa Local Municipality, not later than the above-

mentioned dates at 11H00. 

Only tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of 

submissions, in a contractor grading designation equal to or higher than a contractor grading of 3GB or higher, 

and those who satisfy the criteria stated in the tender data, will be eligible to tender. 

 
 
Mr N. Mgengo 
 
 
 
Municipal Manager 

mailto:lmbandazayo@ngqushwamun.gov.za
mailto:adlula@ngqushwamun.gov.za
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Preferential Procurement Policy Framework Act No. 5 of 2000 And Regulations Thereof (2022) 
 

EVALUATION CRITERIA 

PRICE 80 

SPECIFIC GOALS 20 

TOTAL 100 

 

Bidders must take note that a Pre-Qualification Evaluation (Ability Criterion) will be undertaken as follows: 

▪ Company Experience / Similar Projects Completed with contactable references 

▪ Experience & Qualification of Project Team  

▪ Capacity / Key Plant and Equipment 

▪ Financial Resources 

▪ Methodology 

The bids will be evaluated based on the Preferential Procurement Policy Framework ACT No 5 2000 and 

the regulations thereto (2022), as well as the Ngqushwa Local Municipality’s Supply Chain Management 

Policy. The bids will be evaluated in two stages: 

▪ Stage 1 Pre-qualification evaluation (Ability) 

▪ Stage 2 Price and Specific Goals 

 

SUPPLIERS/SERVICE PROVIDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS: 

(a) The Ngqushwa Local Municipality Supply Chain Management Policy will apply; 

(b) The Ngqushwa Local Municipality does not bind itself to accept the lowest Bidder or any other Bid and 

reserves the right to accept the whole or part of the BID. 

In evaluating the bid prices, the Municipality will apply its mind to determine the reasonable bid 

amounts that are within range of the estimated tender value. 

(c) Bids which are late, incomplete, unsigned, or submitted by facsimile or electronically, will not be accepted. 

(d) Price(s) must be valid for at least ninety (90) days from the date of bid closing. 

(e) Priced bids must be firm and must be inclusive of VAT. 

(f) Proof of Registration with Central Supplier Database (CSD) must be attached. Failure to do so will 

result in disqualification. 

(g) Submit original, Valid Tax Clearance Certificate or Proof of Pin from SARS; failure will result in a tender 

deemed non-responsive 

(h) Submit Certified copy/s of the IDs of Company Directors/Members, Company Registration Certificate 

(CK) must be attached. 

(i) Joint Ventures/Consortium must provide a JV Agreement signed by all parties to the agreement. Failure 

to do so will result in disqualification. 

(j) Use of Tippex will render the bid non-responsive. 

(k) Must provide a Municipal Levy Clearance Certificate/Municipal account of not older than three months 

from a municipality where the entity operates (Lease Agreements and Sworn Statements/Affidavits are 

also accepted). Failure to do so will result in disqualification. 

(l) Bidders are required to submit Proof of Registration of CIDB as required by the tender. 
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(m) Successful bidder may be required to subcontract work of the construction cost to local SMME 

Contractor(s). 

(n) Only Service Providers registered on the Central Suppliers Database will be considered. 

(o) Declaration pages must be fully completed and signed: Failure to do so will result in disqualification. 

(p) Objective criteria (Risk Analysis) will apply as per CIDB Best Practice Guidelines in terms of pricing, 

where the bid amount is outside the required grade range and significantly lower or higher than the 

market-related value of the project. 

(q) The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 

in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless ordered 

or authorized in writing by the Employer before closure of tenders. Unauthorized changes made by the 

Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages and sums in the 

Summary of the Bill of Quantities, will lead to the disqualification of the Tenderer. 

(r) To claim for Locality Points, the primary address on the CSD must be in Ngqushwa Local Municipality 

and must not have been changed in the past six (6) months. 

(s) All copies must be originally certified and not older than three (3) months. 

(t) No bids will be considered “from persons in the Service of the State. Companies with directors who are 

Persons in the Service of the State, or Close Corporations with Members Persons in the Service of the 

State”   

(u) Ngqushwa Municipality shall reject the bid of any bidder if that bidder or any of its directors has abused 

the supply chain management system of the municipality or has committed any improper conduct in 

relation to such system.  

(v) No Clarification of questions will be allowed 7 days before the submission date. 
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MBD 1    INVITATION TO BID 

PART A: INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR THE REQUIREMENTS OF NGQUSHWA LOCAL MUNICIPALITY 

BID NUMBER: 8/2/091/2025-2026 CLOSING DATE: 14 July 2025 CLOSING TIME:  11:00 

DESCRIPTION CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 

(SBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 

NGQUSHWA LOCAL MUNICIPALITY 

Erf 313, Main Street, Peddie, 5640  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

 TCS PIN:  OR CSD No:  

SPECIFIC LEVEL 

VERIFICATION 

CERTIFICATE [TICK 

APPLICABLE BOX] 

Yes 

 

No 

SPECIFIC GOALS 

STATUS 

LEVEL 

SWORN 

AFFIDAVIT 

Yes 

 

No 

IF YES, WHO WAS THE 

CERTIFICATE ISSUED BY? 

 

AN ACCOUNTING OFFICER AS 

CONTEMPLATED IN THE 

CLOSE CORPORATION ACT 

(CCA) AND NAME THE 

APPLICABLE IN THE TICK BOX 

 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE 

CLOSE CORPORATION ACT (CCA) 

 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH 

AFRICAN ACCREDITATION SYSTEM (SANAS) 

 
A REGISTERED AUDITOR 

NAME: 

 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES 

/WORKS OFFERED? 

Yes                        No 

 

 

[IF YES ENCLOSE 

PROOF] 

ARE YOU A 

FOREIGN BASED 

SUPPLIER FOR THE 

GOODS /SERVICES 

/WORKS OFFERED? 

Yes                No 

 

[IF YES ANSWER 

PART B:3 BELOW ] 
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SIGNATURE OF BIDDER ……………………………… DATE  

CAPACITY UNDER WHICH 

THIS BID 

IS SIGNED  

 

 

………………………………………………. 

 

TOTAL NUMBER OF ITEMS 

OFFERED 

 TOTAL BID PRICE 

(ALL 

INCLUSIVE) 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 

TO: 

TECHNICAL INFORMATION MAY BE DIRECTED 

TO: 

NGQUSHWA LM/ PUBLIC 

ENTITY 

SUPPLY CHAIN  TECHNICAL SERVICES 

CONTACT PERSON MR A. DLULA CONTACT PERSON MR L. MBANDAZAYO 

TELEPHONE NUMBER 040 673 3095 TELEPHONE NUMBER 040 673 3095 

E-MAIL ADDRESS adlula@ngqushwamun.gov.za   E-MAIL ADDRESS lmbandazayo@ngqushwamu

n.gov.za 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF NGQUSHWA LOCAL MUNICIPALITY 

SIGNATURE OF BIDDER  DATE  

CAPACITY UNDER WHICH 

THIS BID IS SIGNED  

 

………………………………………………. 

TOTAL NUMBER OF ITEMS 

OFFERED 

 TOTAL BID PRICE 

(ALL INCLUSIVE) 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 

TO: 

TECHNICAL INFORMATION MAY BE 

DIRECTED TO: 

NGQUSHWA LM/ PUBLIC 

ENTITY SUPPLY CHAIN  TECHNICAL 

CONTACT PERSON Mr A. Dlula CONTACT PERSON Mr L. Mbandazayo 

TELEPHONE NUMBER 040 673 3095 TELEPHONE NUMBER 040 673 3095 

E-MAIL ADDRESS adlula@ngqushwamun.gov.za E-MAIL ADDRESS 

lmbandazayo@ngqush

wamun.gov.za 

 

 

mailto:adlula@ngqushwamun.gov.za
mailto:lmbandazayo@ngqushwamun.gov.za
mailto:lmbandazayo@ngqushwamun.gov.za
mailto:adlula@ngqushwamun.gov.za
mailto:lmbandazayo@ngqushwamun.gov.za
mailto:lmbandazayo@ngqushwamun.gov.za
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PART B: TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 
WILL NOT BE ACCEPTED FOR CONSIDERATION. 

 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED)  

OR ONLINE 
 

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD 
MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ 
MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION 
FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE 
MUST BE SUBMITTED TO BIDDING INSTITUTION. 

 
1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: 

(BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX 
COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE 
CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING 
INSTITUTION. 

 
1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 

NO.5 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR 
SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. 
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH 
PARTY MUST SUBMIT A SEPARATE PROOF OF TCS / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?               YES /NO 

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA?                                                         YES /NO 

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                   YES /NO 

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                               YES /NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A 
TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN 
REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 
 
SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

 

DATE:        …………………………………………... 
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T1.2 Tender Data 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the 
clause in the Standard Conditions of Tender to which it mainly applies. 
 
The additional conditions of tender are: 
 

Clause 

number 
Tender Data 

F.1.1 The employer is Ngqushwa Local Municipality 

F.1.2 The tender documents issued by the employer comprise: 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

Part 1: Agreements and contract data  

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form of Guarantee 

Part 2: Pricing data 

C2.1 Pricing instructions 

C2.2 Activity schedules / Bills of Quantities 

Part 3: Scope of work 

C3  Scope of work 

C2.3 Standardized Specifications                                                                     

Part 4: Site information 

C4 Site information 

F.2.1 Only those tenderers who are registered with the CIDB or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for a civil engineering class 

of construction work, are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that: 

1. Every member of the joint venture is registered with the CIDB; 

2. The lead partner has a contractor grading designation in the civil engineering class of  

construction work; and 

3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a civil engineering class of construction work.  

F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so registered 

prior to the evaluation of submissions, are eligible to submit tenders:  

a) contractors who have a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered for a 

civil engineering class of construction work;  

Joint ventures are eligible to submit tenders provided that: 

1. Every member of the joint venture is registered with the CIDB; 

2. The lead partner has a contractor grading designation in the civil engineering class of  

construction work; and 
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 3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a civil engineering class of construction 

work. 

F.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 

evaluation of submissions, in a civil engineering class of construction work and are registered with 

the CIDB as having a track record, are eligible to submit tenders. 

F.2.7 The arrangements for a compulsory site meeting are as stated in the Tender Notice and 

Invitation to Tender.  

 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be 

issued to and tenders will be received only from those tendering entities appearing on the 

attendance list. 

F.2.12 

 

If a tenderer wishes to submit an alternative tender offer, the only criterion permitted for such 

alternative tender offer is that it demonstrably satisfies the Employer’s standards and 

requirements, the details of which may be obtained from the Employer’s Agent.  

 

Calculations, drawings, and all other pertinent technical information and characteristics as well as 

modified or proposed Pricing Data, must be submitted with the alternative tender offer to enable 

the Employer to evaluate the efficacy of the alternative and its principal elements, to take a view 

on the degree to which the alternative complies with the Employer’s standards and requirements, 

and to evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear 

and logical sequence and must clearly reflect all design assumptions.  Pricing Data must reflect 

all assumptions in the development of the pricing proposal.  

 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be 

an obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept 

full responsibility and liability that the alternative offer complies in all respects with the Employer’s 

standards and requirements.  

 

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 

alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed design 

before it is constructed. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as originals, plus 0 

copies. 

F.2.13.5 

F2.15.1 

 

The employer’s address for delivery of tender offers and identification details to be shown on 

each tender offer package is:  

Tender Box at the  

Offices of the Ngqushwa Local Municipality 

Erf 313 Main Street 

Peddie 

F.2.13 A two-envelope procedure will not be followed. 

F.2.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation 

to Tender. 

F.2.15 Telephonic, telegraphic, telex, facsimile, or e-mailed tender offers will not be accepted. 
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F.2.16 The tender offer validity period is 90 days. 

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour-intensive portion 

of the works together with satisfactory evidence that such staff members satisfy the eligibility 

requirements. 

F.2.23 The tenderer is required to submit with his tender: 

 

1) a Certificate of Contractor Registration issued by the Construction Industry 

Development Board 

2) Proposed site agent for project must obtain a qualification NQF Level 5 in labor intensive 

construction methods and have at least a National Diploma in Civil Engineering 

Qualification or higher.  

3) Where the tendered amount, inclusive of VAT, exceeds R 10 million: 

i) audited annual financial statements for 3 years, or  for the period since establishment if 

established during the last 3 years, if required by law to prepare annual financial 

statements for auditing; 

ii) a certificate certifying that the tenderer has no undisputed commitments for municipal 

services towards a municipality or other service provider in respect of which payment is 

overdue for more than 30 days; 

iii) particulars of any contracts awarded to the tenderer by an organ of state during the past 

five years, including particulars of any material non-compliance or dispute concerning 

the execution of such contract;  

iv)  a statement indicating whether any portion of the goods or services is expected to be 

sourced from outside the Republic, and, if so, what portion and whether any portion 

payment from the municipality or municipal entity is expected to be transferred out of 

the Republic. 

 

Where a tenderer satisfies CIDB contractor grading designation requirements through joint 

venture formation, such tenderers must submit the Certificates of Contractor Registration in 

respect of each partner. 

F.3.4 Tenders will be opened immediately after the closing time for tenders at Ngqushwa Local 

Municipality, Erf 313, Main Street, Peddie 

F.3.11 The procedure for the evaluation of responsive tenders is Method 2 

F3.13.1  Tender offers will only be accepted if: 

a) the tenderer’s tax matters have been declared by the South African Revenue Service to be 

in order; 

b) the tenderer is registered with the Construction Industry Development Board in an 

appropriate contractor grading designation; 

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004  as a person 

prohibited from doing business with the public sector;  

d) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 

ii)  failed to perform on any previous contract and has been given a written notice to this 

effect; and    
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e)  has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest 

which may impact on the tenderer’s ability to perform the contract in the best interests of the 

employer or potentially compromise the tender process. 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one. 
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Annexure: Standard Conditions of Tender 

 

CIDB Standard Conditions of Tender 

 

(July 2019 edition) 

As published in Annex F of the CIDB Standard for Uniformity in Construction Procurement in Board 

Notice 136 Government Gazette No 38960 of 10 July 2015 

F.1 General 

F.1.1 Actions 

F.1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and 

F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 

obligations and not engage in anticompetitive practices. 

F.1.1.2  The employer and the tenderer and all their agents and employees involved in the tender process 

shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 

of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their 

tender submissions.  Employees, agents and advisors of the employer shall declare any conflict of interest to 

whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the 

procurement process or as soon as they become aware of such conflict, and abstain from any decisions where 

such conflict exists or recuse themselves from the procurement process, as appropriate.  

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 

impropriety that can undermine confidence in the ability of that person to act properly in his or her 

position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 

or family interests in the tender or outcome of the procurement process and any personal bias, 

inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

F.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the Tender 

data. 

F.1.3 Interpretation 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfil his or her duties impartially; 

ii) an individual or organisation is in a position to exploit a professional or official capacity in some way 
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for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the organisation which 

employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all unconditional 

discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence 

the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 

including collusive practices intended to establish prices at artificial levels; 

e) organization means a company, firm, enterprise, association or other legal entity, whether 

incorporated or not, or a public body; and 

f) Ability means the measurement according to the predetermined norms of a service or commodity 

designed to be practical and useful, working or operating, taking into account quality, reliability, 

viability and durability of a service and technical capacity and ability of a tenderer. 

F.1.4 Cancellation and Re-Invitation of Tenders 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and 

in a form that can be readily read, copied and recorded. Communications shall be in the English language. The 

employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name 

and contact details of the employer’s agent are stated in the tender data. 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if: 

a) due to changed circumstances, there is no longer a need for the services, works or goods 

requested; or 

b) funds are no longer available to cover the total envisaged expenditure; or (c) no acceptable tenders 

are received. 

F1.5.2  The decision to cancel a tender must be published in the CIDB website and in the government 

Tender Bulletin for the media in which the original tender invitation was advertised. 

F.1.6 Procurement procedures 

F.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 

who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 

points, as relevant, based on the tender submissions that are received at the closing time for tenders. 

F.1.6.2 Competitive negotiation procedure 

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. 

Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers who 

make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect 

the competitive position of tenderers shall not apply.  

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 

terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round 

to enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the 

proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may 
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request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive position 

provided that such clarification, specification, fine-tuning or additional information does not alter any 

fundamental aspects of the offers or impose substantial new requirements which restrict or distort competition 

or have a discriminatory effect. 

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to 

make a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. 

Tenderers shall be advised when they are to submit their best and final offer.  

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 

tenderers have been requested to submit their best and final offer. 

F.1.6.3 Proposal procedure using the two stage-system 

F.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 

contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method 

of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring 

the highest number of evaluation points and award the contract in terms of these conditions of tender. 

F.1.6.3.2 Option 2 

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 

responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 

documents. 

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

F.2 Tenderer’s obligations 

F.2.1 Eligibility 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 

tenderer, or any of his principals, is not under any restriction to do business with employer. 

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by the 

employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s 

written approval to do so prior to the closing time for tenders. 

F.2.2 Cost of tendering 

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of any 

testing necessary to demonstrate that aspects of the offer comply with requirements.  

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

incurred by the employer for printing the documents. Employers must attempt to make available the tender 

documents on its website so as not to incur any costs pertaining to the printing of the tender documents. 

F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 

F.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 

the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 
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F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 

conditions of contract and other publications, which are not attached but which are incorporated into the tender 

documents by reference.  

F.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 

apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

F.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of 

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 

data. 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days 

before the closing time stated in the tender data. 

F.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 

qualified advice regarding insurance. 

F.2.10 Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 

being those applicable 14 days before the closing time stated in the tender data. 

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions 

of contract identified in the contract data may provide for part payment in other currencies 

F.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by 

the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial 

all such alterations.  

F.2.12 Alternative tender offers 

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 

schedule that compares the requirements of the tender documents with the alternative requirements that are 

proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data 

or criteria otherwise acceptable to the employer. 

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the 

winning tender. 
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F.2.13 Submitting a tender offer 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture 

to provide the whole of the works, services or supply identified in the contract data and described in the scope 

of works, unless stated otherwise in the tender data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the tender data, with an English translation of any documentation in a language other than 

English, and the parts communicated electronically in the same format as they were issued by the employer. 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing 

to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall 

hold liable for the purpose of the tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages, marking the packages 

as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 

details stated in the tender data, as well as the tenderer's name and contact address. 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

returnable documents listed in the tender data in an envelope marked “financial proposal” and place the 

remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the 

outside the employer’s address and identification details stated in the tender data, as well as the tenderer's 

name and contact address. 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 

outside only the employer's address and identification details as stated in the tender data. 

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 

opening of the tender offer if the outer package is not sealed and marked as stated. 

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 

stated otherwise in the tender data. 

F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in the form 

required, may be regarded by the employer as non-responsive. 

F.2.15 Closing time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not 

later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 

of delivery. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 

F.2.16 Tender offer validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 

stated in the tender data after the closing time stated in the tender data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for 

an agreed additional period with or without any conditions attached to such extension. 

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn 

or substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is 
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to be withdrawn or substituted.  

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 

F.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation 

of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 

by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers 

or substance of the tender offer is sought, offered, or permitted. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

tenderer following a competitive selection process, should the Employer elect to do so. 

F.2.18 Provide other material 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, 

the tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, 

or samples of materials, considered necessary by the employer for the purpose of a full and fair risk 

assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the employer’s request, the employer may regard the tender 

offer as non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 

required. 

F.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided 

for in the tender data. 

F.2.20 Submit securities, bonds, policies 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 

contract identified in the contract data.  

F.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract.  

F.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within 28 days after the 

expiry of the validity period stated in the tender data. 

F.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 

F.3 The employer’s undertakings 

F.3.1 Respond to requests from the tenderer 

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to 

five working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 

procurement documents.  

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a 

tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if as 
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a consequence: 

a. an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements; 

b. the new partners to a joint venture were not prequalified in the first instance, either as individual firms 

or as another joint venture; or 

c. c) in the opinion of the Employer, acceptance of the material change would compromise the outcome 

of the prequalification process. 

F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 

period from the date that tender documents are available until three days before the tender closing time stated 

in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender 

Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents. 

F.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary 

to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

F.3.4 Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence 

of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 

for which acceptable reasons for withdrawal have been submitted will not be opened.  

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, 

the total of his prices, number of points claimed for its BBBEE status level and time for completion for the main 

tender offer only.  

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5 Two-envelope system 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and 

place stated in the tender data and announce the name of each tenderer whose technical proposal is opened.  

F.3.5.2 Evaluate Ability of the technical proposals offered by tenderers, then advise tenderers who remain 

in contention for the award of the contract of the time and place when the financial proposals will be opened. 

Open only the financial proposals of tenderers, who score in the Ability evaluation more than the minimum 

number of points for Ability stated in the tender data, and announce the score obtained for the technical 

proposals and the total price and any points claimed on BBBEE status level. Return unopened financial 

proposals to tenderers whose technical proposals failed to achieve the minimum number of points for Ability. 

F.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for 

the award of a contract, until after the award of the contract to the successful tenderer.  

F.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 

practices. 
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F.3.8 Test for responsiveness 

The minimum requirement for Ability shall be distributed as follows: 

STAGE 1: ABILITY OF THE CONTRACTOR  

ITEM 

Ability (see detailed criteria below) 

• Company Experience / Similar Projects Completed with contactable references 

• Expertise & Qualification of Project Team (must be verifiable) 

• Capacity / Key Plant and Equipment 

• Financial Resources 

• Methodology 

 

Tender Ability / quality claimed. 

 Category of Quality / Ability 

1.1 Company Experience  

Bidder (Company) needs to have successfully completed 3 x similar projects for 

Government/Public Sector within the last 5 years, with a minimum value of R 3.5 million for 

each project. 

 

Also, to submit 3 x Appointment Letters with Completion Certificates  (attach proof) per project.  

1.2 Experience/Expertise of Project Team (Key Personnel) assigned to the contract and 

relevant qualifications (Attach Proof).  

 Project Manager: who has 10 years in Building and Civil Engineering Construction, qualified 

with at least a B-Tech/Degree/NQF Level 7 in Building Science, or Civil Engineering.  

 

Attach CV and Certified Qualification Certificates under “Returnable Documents.” 

 Site Agent: who has more than 5 years in Building and Civil Engineering Construction, 

qualified with at least a National Diploma in Quantity Surveying, or Building Science, or Civil 

Engineering.  

 

Attach CV and Certified Qualification Certificates under “Returnable Documents.” 

 Foreman: who has vast experience in Building, Civil, or Structural Construction Project/s for 

more than 10 years, with at least a NQF Level 5 Qualification. 

 

Attach CV, and Certified Qualification Certificates under “Returnable Documents.” 

 Health & Safety Officer: who has 5 years’ experience in similar projects, qualified with at least 

a National Diploma/NQF Level 6  in Safety Management or equivalent. 

 

Attach CV, and Certified Qualification Certificates under “Returnable Documents.” 

1.3 Capacity / Availability of Key Plant and Equipment (Attach Proof).  

 Bidder to own and supply the required plant and machinery for the execution of the contract: 

▪ TLB  

▪ 4-Ton Truck  

▪ 3-Ton Bakkie 

▪ Concrete Mixer 
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▪ Plate Compactor 

 

Lease/Letter Agreement for plant hire for the required machinery/equipment for the execution 
of the contract to be provided.  

 

NOTE: The tenderer should provide Proof of Ownership of plant or equipment, e.g., 
Registration Certificates or Lease/Letter Agreement of plant hire signed by both parties. 

1.4 Financial Resources 

 Bidders to have at least one of the following bank ratings: 

 

▪ Undoubted for the amount of your enquiry (Code A) 

▪ Good for the amount of your enquiry (Code B) 

▪ Good for the amount quoted, if strictly in the way of business (Code C) 

1.5 Methodology (Attach required information).  

 Bidders are required to submit a Preliminary Programme that aligns with the full scope of work 

as outlined in the work specification and schedule of Quantities. The Programme must clearly 

identify all proposed activities, the sequence in which the works will be executed, and the 

anticipated timeframe for completion of each activity.  

 

The following aspects will be taken into consideration: 

 

▪ The logical sequencing of construction activities, the alignment of the programme with 

the projected cash flow throughout the contract period, and the feasibility of the 

proposed completion timelines for each activity.  

▪  

▪ A detailed methodology statement outlining all planned activities, the approach and 

procedures for executing the works, and demonstrating the bidder's project 

management capabilities and technical expertise. 

 
Bidders are required to comply with the above assessment of the bidder’s ability to execute the 

projects.  

 

Bidders must provide all the required means of verification to meet the conditions of a tender. 

 

Failure to provide the required means of verification will render the bid non-responsive based 

on non-compliance with the conditions of the tender. 
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STAGE 2: FINANCIAL EVALUATION 

Price       80 points 

Specific Goals      20 points 

Total        100 Points 

 

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer was 

properly received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or qualification is one which, 

in the Employer's opinion, would:  

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 

the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 

or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 

withdrawal of the non-conforming deviation or reservation.  

F.3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or 

ii) the summation of the prices. 

F.3.9.2 The employer must correct the arithmetical errors in the following manner: 

a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in 

words shall govern. 

b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 

be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, 

the line item total as quoted shall govern, and the unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections required by 

this checking process or in the tenderer's addition of prices, the total of the prices shall govern and 



NGQUSHWA LOCAL MUNICIPALITY 

CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

BID NO: 8/2/091/2025-2026 

 

   22 

Contractor____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

 

the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) 

to achieve the tendered total of the prices. 

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the 

arithmetical error in the manner described above. 

 

F.3.10  Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 

tender offer. 

F.3.11  Evaluation of tender offers 

F.3.11.1  General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 

comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 

and weightings that are specified in the tender data. 

F.3.11.2 Method 1: Price and Preference 

In the case of a price and preference:  

a) Score tender evaluation points for price 

b) Score points for Specific Goals 

c) Add the points scored for price and Specific Goals 

F.3.11.3 Methods 2: Ability , Price and Preference 

In the case of an Ability, price and preference: 

1) Score Ability, rejecting all tender offers that fail to achieve the minimum number of points for Ability 

as stated in the Tender Data. 

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying 

score for Ability as indicated in the tender invitation. 

3) Tenders that have achieved the minimum qualification score for Ability must be evaluated further in 

terms of the preference points system prescribed in paragraphs 4 and 4 and 5 below. 

80/20 system for requirements with a Rand value equal to or above R 30 000 and up to R 50 million 

(all applicable taxes included); 

4)(a)(i) The following formula must be used to calculate the points for price in respect of tenders (including 

price quotation) with a rand value equal to, or above R 30 000 and up to Rand value of R 1 000 000 

( all applicable taxes included): 

  

Where 

  Ps = Points scored for price of tender under consideration; 

  Pt = Price of tender under consideration; and 

  Pmin = Price of lowest acceptable tender. 

4)(a)(ii) An employer of state may apply the formula in paragraph (i) for price quotations with a value less 

than R30 000, if and when appropriate: 

4)(b) Subject to subparagraph(4)(c), points must be awarded to a tender for attaining the Specific Goals 

points in accordance with the table below: 








 −
−=

min

min
180

P

PPt
Ps
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The specific goals allocated points in terms of this 

tender 

Number of points allocated 

  

(80/20 system) (To be completed by the organ of 

state) 

Number of points claimed (80/20 system) 

(To be completed by the tenderer) What must be submitted to claim points. 

  

Black  5 Points  

Youth 5 Points  

Women  5 Points  

Locality 5 Points  

4)(c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b). 

4)(d) The points scored by tender in respect of Specific Goals contemplated in subparagraph (4) (b) must 

be added to the points scored for price as calculated in accordance with subparagraph (4)(a). 

4)(e) Subject to paragraph 4.3.8, the contract must be awarded to the tenderer who scores the highest 

total number of points. 

90/10 system for requirements with a Rand value above R 50 million (all applicable taxes included). 

5)(a) The following formula must be used to calculate the points for price in respect of tenders with a Rand 

value above R1 000 000 (all applicable taxes included): 

  

Where 

  Ps = Points scored for price of tender under consideration; 

  Pt = Price of tender under consideration; and 

  Pmin = Price of lowest acceptable tender. 

5)(b) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the Specific Goals 

level of contributor in accordance with the table below: 

  

The specific goals allocated points in terms of this 

tender 

Number of points allocated 

  

(80/20 system) (To be completed by the organ of 

state) 

Number of points claimed (80/20 system) 

(To be completed by the tenderer) What must be submitted to claim points. 

  

Youth  5 Points  

Black 5 Points  

Women 5 Points 

Locality 5 Points 








 −
−=

min

min
190

P

PPt
Ps
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5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b). 

5)(d) The points scored by tender in respect of Specific Goals contribution contemplated in contemplated 

in subparagraph (5) (b) must be added to the points scored for price as calculated in accordance 

with subparagraph (5)(a). 

5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total 

number of points. 

F.3.11.6 Decimal places 

Score price, preference and Ability, as relevant, to two decimal places. 

F.3.11.7 Scoring Price 

Score price of remaining responsive tender offers using the following formula: 

 NFO            = W1 x A 

Where  NFO is the number of tender evaluation points awarded for price.  

W1 is the maximum possible number of tender evaluation points awarded for price as stated in the Tender Data. 

A is a number calculated using the formula and option described in Table F.1 as stated in the Tender Data. 

Table F.1: Formulae for calculating the value of A 

Formula Comparison aimed at achieving Option 1a Option 2 a 

1 Highest price or discount A = (1 +( P - Pm)) 

Pm 

A = P / Pm 

2 Lowest price or percentage 

commission / fee 

A = (1 - (P - Pm)) 

Pm 

A = Pm / P 

a              Pm                    is the comparative offer of the most favourable comparative offer. 

P is the comparative offer of the tender offer under consideration. 

F.3.11.8 Scoring preferences 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender 

data and reject all claims for preferences where tenderers are not eligible for such preferences. 

Calculate the total number of tender evaluation points for preferences claimed in accordance with the provisions 

of the tender data.  

F.3.11.9 Scoring Ability 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 

Calculate the total number of tender evaluation points for quality using the following formula: 

  NQ = W2 x SO / MS 

where:  SO is the score for quality allocated to the submission under consideration; 

MS is the maximum possible score for quality in respect of a submission; and 

W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 

tender data. 
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F.3.12  Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 

certificates of insurance which the conditions of contract identified in the contract data, require the employer to 

provide. 

F.3.13  Acceptance of tender offer 

Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 

employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 

equipment and other physical facilities, managerial capability, reliability, experience and reputation, 

expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies 

Act, 2008, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has 

suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

F.3.14  Prepare contract documents 

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, and 

c) other revisions agreed between the employer and the successful tenderer. 

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, 

if any. 

F.3.15  Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 

signed. 

F.3.16  Notice to unsuccessful tenderers 

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 

returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the 

tender data, or agreed additional period. 

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, 

notify other tenderers that their tender offers have not been accepted. 
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F.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 

contract as soon as possible after completion and signing of the form of offer and acceptance. 

F.3.18  Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of 

tender, but withhold information which is not in the public interest to be divulged, which is considered to prejudice 

the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers. 

F.3.19  Transparency in the procurement process 

F.3.19.1 The CIDB prescripts require that tenders must be advertised and be registered on the CIDB 

Tender system. 

F.3.19.2 The employer must adopt a transparency model that incorporates the disclosure and 

accountability as transparency requirements in the procurement process. 

F.3.19.3 The transparency model must identify the criteria for selection of projects, project information 

template and the threshold value of the projects to be disclosed in the public domain at various intervals of 

delivery of infrastructure projects. 

F.3.19.4 The client must publish the information on a quarterly basis which contains the following 

information: 

• Procurement planning process. 

• Procurement method and evaluation process 

• Contract type 

• Contract status 

• Number of firms tendering 

• Cost estimate 

• Contract title 

• Contract firm(s) 

• Contract price 

• Contract scope of work 

• Contract start date and duration. 

• Contract evaluation reports 

F.3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in the 

implementation of the transparency requirements in the procurement process. 

F.3.19.6 Consultative Forum must be an independent structure from the bid committees 

F.3.19.7 The information must be published on the employer’s website. 

F.3.19.8 Records of such disclosed information must be retained for audit purposes. 
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RETURNABLE DOCUMENTS 

T2.1  List of Returnable Documents 

The tenderer must complete the following returnable documents:  

1.          Returnable Schedules required only for tender evaluation purposes 

A.         Ngqushwa Local Municipality Joint Venture Disclosure Form 

B.         Compulsory Enterprise Questionnaire 

C.         Record of Addenda to Tender Documents 

D.         Proposed Amendments and Qualifications 

E.         Schedule of Subcontractors 

F.         Schedule of Plant and Equipment 

G.        Schedule of the Tenderer’s Experience (work undertaken for other institutions) 

H.        Schedule of work undertaken for Ngqushwa Local Municipality 

I.          Curriculum Vitae of All Proposed Project Team Members 

J.          Proposed Method Statement (Quality Plan) for the Execution of the Project 

K         Health and Safety Plan 

L.         Certificate of Registration with CIDB 

M.        Preliminary Programme 

N.        Cashflow Projections  

O.        Proof of Purchase of Tender Documents 

P.         Sub-Contracting of the Works to Local SMME Contractors 

Q.        Workman’s Compensation Certificate 

R.         List of Other Returnable Documents Required for Tender Evaluation Purposes 

2. Other documents required only for tender evaluation purposes 

A. Certificate of Contractor Registration issued by the Construction Industry Development 

Board. 

B. Tax Clearance Certificate (MBD 2) 

C. Where the tendered amount, inclusive of VAT, exceeds R 10 million: 

i) audited annual financial statements for 3 years, or for the period since establishment if 

established during the last 3 years, if required by law to prepare annual financial 

statements for auditing; 

ii) certificate certifying that the tenderer has no undisputed commitments for municipal 

services towards a municipality or other service provider in respect of which payment is 

overdue for more than 30 days; 

iii)  particulars of any contracts awarded to the tenderer by an organ of state during the past 

five years, including particulars of any material non-compliance or dispute concerning 

the execution of such contract;  
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iv) a statement indicating whether any portion of the goods or services are expected to be 

sourced from outside the Republic, and, if so, what portion and whether any portion of 

payment from the municipality or municipal entity is expected to be transferred out of  

the Republic. 

 D. Certificate of bidder’s visit to the site 

 E. Certificate of Authority for Signature 

 F. Alterations by bidder 

 G. Surety and Bank Details 

 H. Company Composition 

 I. Declaration of Interests (Kinship, Relationship with persons employed by Ngqushwa Local 

Municipality) 

 J. Declaration of Interest (in the Service of the State) (MBD 4) 

 

 K. Declaration (Validity of Information Provided) 

3. Returnable Schedules that will be incorporated into the contract 

• Preferencing Schedule (direct preferences) / Preferencing Schedule (contract participation goals) 

4. The offer portion of the C1.1 Offer and Acceptance 

5. C1.2 Contract Data (Part 2) 

6. C2.2 Bills of quantities  
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1A. JOINT VENTURE DISCLOSURE FORM 
GENERAL 

 

i) All the information requested must be filled in the spaces provided.  If additional space is required, 

additional sheets may be used and attached to the original documents. 

 

ii) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the 

Affirmable, Joint Venture Partner’s share in the ownership, control, management responsibilities, risks 

and profits of the joint venture, the proposed joint venture agreement must include specific details 

relating to: 

 

a) the contributions of capital and equipment 

b) work items to be performed by the Affirmable Joint Venture Partner’s own forces 

c) work items to be performed under the supervision of the Affirmable Joint Venture Partner. 

 

iii) Copies of all written agreements between partners concerning the contract must be attached to this 

form including those, which relate to ownership options and to restrictions/limits regarding ownership 

and control. 

 

iv) ABE partners must complete ABE Declaration Affidavits. 

 

v) The joint venture must be formalised.  All pages of the joint venture agreement must be signed by all 

the parties concerned. A letter/ notice of intention to formalise a joint venture once the contract has 

been awarded will not be considered. 

 

vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will 

be considered non-responsive. 

 

1. JOINT VENTURE PARTICULARS 

 . 

The joint Venture is also required to have a B-BBEE certificate under the JV name, failure of not 

submitting the JV B-BBEE certificate will result in zero points for preferential points.   

 

a) Name ..................................................................................................................................  

 

b) Postal address ....................................................................................................................  

 

  ............................................................................................................................................  

 

  ............................................................................................................................................  

 

c) Physical address .................................................................................................................  

 

  ............................................................................................................................................  

 

  ............................................................................................................................................  

 

d) Telephone ...........................................................................................................................  

 

e) Fax ......................................................................................................................................  
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2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 

 

2.1(a) Name of Firm .........................................................................................................  

 

Postal Address ......................................................................................................  

 

Physical Address ...................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

  ............................................................................................................................................  

 

2.2(a) Name of Firm .........................................................................................................  

 

Postal Address ......................................................................................................  

 

Physical Address ...................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

 ............................................................................................................................................  

(Continue as required for further non-Affirmable Joint Venture Partners) 

 

 
3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER 
 

3.1(a) Name of Firm .........................................................................................................  
 

Postal Address ......................................................................................................  
 

Physical Address ...................................................................................................  
 

Telephone ..............................................................................................................  
 

Fax .........................................................................................................................  
 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 

  ............................................................................................................................................  
 

3.2(a) Name of Firm .........................................................................................................  
 

Postal Address ......................................................................................................  
 

Physical Address ...................................................................................................  
 

Telephone ..............................................................................................................  
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Fax .........................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 
 ............................................................................................................................................  

 
3.3(a) Name of Firm .........................................................................................................  
 

Postal Address ......................................................................................................  
 

Physical Address ...................................................................................................  
 

Telephone ..............................................................................................................  
 

Fax .........................................................................................................................  
 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 

  ............................................................................................................................................  
 
4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN 

THE JOINT VENTURE 
 

 ............................................................................................................................................  
 

 ............................................................................................................................................  
 

 ............................................................................................................................................  
 

5. OWNERSHIP OF THE JOINT VENTURE 
 

a) Affirmable Joint Venture Partner ownership percentage(s) ....................…% 
 
b) Non-Affirmable Joint Venture Partner ownership percentage(s) .....................% 

 
c) Affirmable Joint Venture Partner percentages in respect of : * 

 
(i)  Profit and loss sharing ................................................….....…............ 
 
(ii)  Initial capital contribution in Rands ..............……….....…..…................ 
 
 ............................................................................................…................. 
 
 ................................................................................................................. 
 
(*Brief descriptions and further particulars should be provided to clarify percentages). 

 
(iii)  Anticipated on-going capital contributions in Rands .........……........... 
 
 ................................................................................................................. 
 
 ................................................................................................................. 
 
 ................................................................................................................. 

 
  (iv)  Contributions of equipment (specify types, quality, and quantities of equipment) to be 

provided by each partner. 
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 ................................................................................................................. 
 
 ................................................................................................................. 
 
 ................................................................................................................. 
 

6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME 
CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES 

 

 NON-AFFIRMABLE JOINT VENTURE 

PARTNERS 
PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

 AFFIRMABLE JOINT VENTURE PARTNERS  PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 

 

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to 

engage in the relevant management functions and policy and decision making, indicating any limitations 

in their authority e.g. co-signature requirements and Rand limits). The joint venture must have a 

single account and proof from the bank. Account should be in the JV name. 

 

 (a)  Joint Venture cheque signing 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

(b)  Authority to enter into contracts on behalf of the Joint Venture 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 
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(c)  Signing, co-signing and/or collateralising of loans 
 

.................................................................................................................. 
 

.................................................................................................................. 
 

.................................................................................................................. 
 

(d)  Acquisition of lines of credit 
 

 .................................................................................................................. 
 

.................................................................................................................. 
 

.................................................................................................................. 
 
(e)  Acquisition of performance bonds 

 
.................................................................................................................. 

 
.................................................................................................................. 

 
.................................................................................................................. 

(f)  Negotiating and signing labour agreements 
 

.................................................................................................................. 
 

.................................................................................................................. 
 

.................................................................................................................. 
 
 
8. MANAGEMENT OF CONTRACT PERFORMANCE 

(Fill in the name and firm of the responsible person). 
 
 (a)  Supervision of field operations 
 
 ..................................................................................................................... 
 

(b)  Major purchasing 
 
 ..................................................................................................................... 
 

(c)  Estimating 
 
 ..................................................................................................................... 
 
(d)  Technical management 
 
 ..................................................................................................................... 
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9. MANAGEMENT AND CONTROL OF JOINT VENTURE 
 

(a) Identify the “managing partner”, if any, 
 

.................................................................................................................. 
 

.................................................................................................................. 
 

.................................................................................................................. 
 

.................................................................................................................. 
 

(b) What authority does each partner have to commit or obligate the other to financial institutions, 
insurance companies, suppliers, subcontractors and/or other parties participating in the 
execution of the contemplated works? 

 
.................................................................................................................. 

 
.................................................................................................................. 

 
.................................................................................................................. 

 
..................................................................................................................  
 

(c)  Describe the management structure for the Joint Venture’s work under the contract 
 

MANAGEMENT FUNCTION / 
DESIGNATION 

NAME PARTNER* 

   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 
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10. PERSONNEL 
 

(a) State the approximate number of operative personnel (by trade/function/discipline) needed to 
perform the Joint Venture work under the Contract. 

 

TRADE/FUNCTION/ 

DISCIPLINE 

NUMBER EX 
AFFIRMABLE JOINT 

VENTURE PARTNERS 

NUMBER EX NON-
AFFIRMABLE JOINT 

VENTURE PARTNERS 

   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 

 
(b)  Number of operative personnel to be employed on the Contract who are currently in the employ 

of partners. 
 

(i)  Number currently employed by Affirmable Joint Venture Partners 
 

...................................................................................................... 
 

(ii)  Number currently employed by the Joint Venture 
 

...................................................................................................... 
 

(c)  Number of operative personnel who are not currently in the employ of the respective partner 
and will be engaged on the project by the Joint Venture 

 
.................................................................................................................. 

 
(d)  Name of individual(s) who will be responsible for hiring Joint Venture employees 

 
.................................................................................................................. 

 
.................................................................................................................. 

 
(e)  Name of partner who will be responsible for the preparation of Joint Venture payrolls 
 

.................................................................................................................. 
 

.................................................................................................................. 
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11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 
 

Briefly describe the manner in which the Joint Venture is structured and controlled. 
 

........................................................................................................................... 
 
........................................................................................................................... 
 
........................................................................................................................... 
 
........................................................................................................................... 
 
........................................................................................................................... 
 

 
The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms 
that the foregoing statements are true and correct and include all material information necessary to identify and 
explain the terms and operations of the Joint Venture and the intended participation of each partner in the 
undertaking. 
 
The undersigned further covenants and agrees to provide the Employer with complete and accurate information 
regarding actual Joint Venture work and the payment therefore, and any proposed changes in any provisions 
of the Joint Venture agreement, and to permit the audit and examination of the books, records and files of the 
Joint Venture, or those of each partner relevant to the Joint Venture, by duly authorised representatives of the 
Employer. 
 
 
Signature .........................................................................................................................................  

 
Duly authorised to sign on behalf of ................................................................................................  

 
Name ...............................................................................................................................................  
 
Address ............................................................................................................................................  
 
Telephone ........................................................................................................................................  
 
Date .................................................................................................................................................  
 
 

 
 
 
 
 
Signature .........................................................................................................................................  

 
Duly authorised to sign on behalf of ................................................................................................  
 
Name ...............................................................................................................................................  
 
Address ............................................................................................................................................  
 
Telephone ........................................................................................................................................  
 
Date .................................................................................................................................................  
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Signature .........................................................................................................................................  
 

Duly authorised to sign on behalf of ................................................................................................  
 

Name ...............................................................................................................................................  
 
Address ............................................................................................................................................  
 
Telephone ........................................................................................................................................  
 
Date .................................................................................................................................................  
 
 

 
 
Signature .........................................................................................................................................  

 
Duly authorised to sign on behalf of ................................................................................................  

 
Name   ............................................................................................................................................  

 
Address ............................................................................................................................................  

 
Telephone ........................................................................................................................................  

 
Date   ............................................................................................................................................  
 
 

 
 
(Continue as necessary) 
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1B. COMPULSORY ENTERPRISE QUESTIONNAIRE 
 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 
within the last 12 months in the service of any of the following:  
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

   an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of the 
Public Finance Management Act, 1999 (Act 1 of 
1999) 

   a member of an accounting authority of any 
national     or provincial public entity 

    an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: 

Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder  

Name of institution, public office, 
board or organ of state and position 
held 

Status of service 
(tick appropriate 

column) 

Current 
Within last 
12 months 

    

    

    

    

    

*insert separate page if necessary 

Section 7: Record of spouses, children and parents in the service of the state 
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Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly 
or the National Council of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

 

   an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of the 
Public Finance Management Act, 1999 (Act 1 of 
1999) 

   a member of an accounting authority of any 
national     or provincial public entity 

    an employee of Parliament or a provincial 
legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(tick appropriate 
column) 

Current 
Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services 

that my / our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears,  has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 
of work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
name 
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1C. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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1D. PROPOSED AMENDMENTS AND QUALIFICATIONS 
 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in 
this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering 
letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or 
item 

Proposal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

 

Signed  Date  

Name  Position  

Tenderer  
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1E. SCHEDULE OF SUBCONTRACTORS 
 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract we agree that this notification does not change the requirement for us to 
submit the names of proposed Subcontractors in accordance with requirements in the contract for such 
appointments.  If there are no such requirements in the contract, then your written acceptance of this list 
shall be binding between us. 

We confirm that all Subcontractors who are contracted to construct a house are registered as home builders 
with the National Home Builders Registration Council. 

 Name and address of 
proposed Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

1.     

2.     

3.     

4.     

5.   
 
 
 
 
 
 
 
 

  

Signed  Date  

Name  Position  

Tenderer  
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1F. SCHEDULE OF PLANT AND EQUIPMENT 
 
The Bidder shall insert in the Schedule hereunder, a list of the major plant and equipment he proposes 
to use on this Contract.  Failure to complete this schedule will be taken to indicate that Bidder does not 
have access to adequate plant and equipment. 
 

DESCRIPTION OF MODEL OWNER WHEN AVAILABLE 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
Equipment not owned by the Bidder must be qualified as hire, on loan, etc. 
 
 
 
SIGNATURE OF BIDDER: .......................................................................................................................  
 
 
DATE: .......................................................................................................................................................  
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1G. PAST EXPERIENCE 1 
 
Bidders must furnish hereunder details of similar works/service, which they have satisfactorily completed in the 
past. The information shall include a description of the Works, the Contract value and name of Employer. 
 

EMPLOYER 
NATURE OF 

WORK 
VALUE OF 

WORK 

DURATION AND 
COMPLETION 

DATE 

EMPLOYER 
CONTACT NO. 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
…………………………….. ......................................……........ 
         DATE SIGNATURE OF BIDDER 
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1H. PAST EXPERIENCE 2 
 
Bidders must furnish hereunder details of similar works/service, which they have satisfactorily completed in the 
past. The information shall include a description of the Works, the Contract value and name of Employer. 
 

PREVIOUS AND/OR CURRENT PROJECTS UNDERTAKEN FOR NGQUSHWA LOCAL MUNICIPALITY 

PROJECT NAME AWARDED AMOUNT 
CONTRACT START 

DATE 

ANTICIPATED / 
ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
…………………………….. ......................................……........ 

DATE   SIGNATURE OF BIDDER 
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1I. CURRICULUM VITAE OF ALL PROPOSED PROJECT TEAM MEMBERS 
 
 
 
 
 Tenderers MUST attach CV’s of proposed project team members,  
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1J. SCHEDULE OF APPROACH AND METHODOLOGY  
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1L. CERTIFICATE OF FRGISTRATION WITH CIDB 
 

The Tenderer is to attach copies of Tenderer’s Registration with CIDB or alternatively furnish the CIDB 

registration number and details in the table below.  This information will be verified with the CIDB through the 

CIDB website.  It is the Tenderer’s responsibility to ensure that their details are displayed on the website.  If a 

joint venture is tendering, details of all the JV members are to be furnished. 

 

Name of Tenderer/Contractor CIDB Registration Number Category and Class of 

Registration e.g.3GB 

   

   

   

   

   

   

 

My/Our failure to submit the certificate(s) or furnish the required details with my/our tender document will lead 

to the conclusion that I/we are not registered with CIDB and therefore are not eligible to tender. 

 

 

 

 

 

 

 

 
SIGNATURE: ..............................................…………..... DATE: ............................. 
(Of person authorised to sign on behalf of the Tenderer) 
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1M. PRELIMINARY PROGRAMME 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and tempo 
of execution of the various activities comprising the work for this Contract.  The programme shall be in 
accordance with the information supplied in the Contract, requirements of the Project Specifications and with 
all other aspects of his Tender. 
 
 

PROGRAMME 

 
ACTIVITY 

WEEKS 

              

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 

[Note: The programme must be based on the completion time as specified in the Contract Data.  No other 
completion time that may be indicated on this programme will be regarded as an alternative offer, unless it is 
listed in Table (b) of Form I hereafter and supported by a detailed statement to that effect, all as specified in 
the Tender Data] 

 
 
 
 
 
 
SIGNATURE: ..............................................………….....……... DATE:  …….................................... 
(Of person authorised to sign on behalf of the Tenderer) 
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1N. CASHFLOW PROJECTIONS 
 
[Projected cashflow compatible with the programme of works to be inserted here] 
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1O. PROOF OF PURCHASE OF TENDER DOCUMENT 
 
The Tenderer shall insert here proof of purchase of the tender documents in the form of an official receipt or 

other acceptable form of proof 
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1P. SUB-CONTRACTING OF THE TO WORKS TO LOCAL SMME CONTRACTORS 
 

 Enterprise Development (SMME support initiative) 
 

 
Payment Item 

on the Bill 
 

 
Description (Preferred scope of work 

for SMME) 

 
Value (R) 

 
Percentage of 

the total tender 
value (%) 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 

I / We undertake to Sub-Contract portions of the works to Local SMME Contractors as agreed with the 

Municipality. The selection process of the SMME contractors will be conducted by the Municipality. 

 

Yes                 No 

                    

 

 

Signature :  

   
Name :  

   
Duly authorised to sign on behalf of :  

   
Address  :  

   
 

   
 

   
Telephone :  

   
Fax :  

   
Date :  
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Q. WORKMEN’S COMPENSATION CERTIFICATE (Or Proof of Payment 
Contributions in Terms of the Compensation for Occupational Injuries and 
Diseases Act No. 130 of 1993) 

 

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation 

Commissioner to be inserted here] 
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1R. LIST OF OTHER RETURNABLE DOCUMENTS REQUIRED FOR TENDER 

EVALUATION PURPOSES 

Attach certified copies of the following documents: 

 

• Company Registration Certificate 

• Identity Documents  

• VAT Registration Certificate 

• Registration with Central Supplier Database (CSD) 

 

 

 

 



NGQUSHWA LOCAL MUNICIPALITY 

CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

BID NO: 8/2/091/2025-2026 

 

   55 

Contractor____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

 

2A. CERTIFICATE OF CONTRACTOR REGISTRATION ISSUED BY THE 

CONSTRUCTION INDUSTRY BOARD 
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2B. TAX CLEARANCE REQUIREMENTS      MBD 2 

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 

obligations. 

 

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 001 

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 

Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to 

submit bids. 

 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval. 

 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the 

original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of 

the Tax Clearance Certificate will not be acceptable. 

 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a 

separate Tax Clearance Certificate. 

 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS 

branch office nationally or on the website www.sars.gov.za. 

 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.  

 

http://www.sars.gov.za/
http://www.sars.gov.za/
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SUBMISSION OF GOOD STANDING CERTIFICATES REGARDING TAX AND LEVIES 

It is a condition of this tender that: 

 

i) The taxes of the successful tender must be in order or a letter from the Receiver of Revenue that 

suitable arrangements have been made to bring the taxes in order. A current original Tax Clearance 

Certificate from the Receiver of Revenue must accompany the tender document. Failure to do so will 

result in the bid being disqualified. 

ii) All municipal rates and taxes of the tenderer must be paid where the business has its head or regional 

office and a rates clearance certificate must be attached where the business has its head or regional 

office, failure to do so will result in the bid being disqualified. 

iv) If the submitted good standing certificates are found not to be correct, the MFL may, in addition to any 

other remedy it may have: 

 

(a) recover from the contractor all costs, losses or damages incurred or sustained by the MFL as a 

result of the award of the contract; and/or 

(b) cancel the contract and claim any damages which the MFL  may suffer by having to make less 

favourable arrangements after such cancellation; and/or 

(C) A letter regarding payment arrangements of the levies and taxes from    the local municipality 

where the head office/ branch is must be attached. 

(d) impose on the contractor a penalty not exceeding 5% of the value of the contract. 

 

v) each party to a Consortium/Joint Venture/Sub-contract must submit separate tax and levies certificates. 

 

vi) the tenderer shall submit with their tender current original certificates of the following failure to do so 

will invalidate the bid: 

 

(a) the latest original tax certificate in respect of both the Income and Value Added Tax showing 

the date of issue and district of the Tenderer; 

Municipal department of finances, certificate of good standing or rates clearance certificate 
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2D CERTIFICATE OF BIDDER’S VISIT TO THE SITE 
 

 

This is to certify that, I  ...............................................................................................................................  

 

representative of (bidder)  .........................................................................................................................  

 

 ...................................................................................................................................................................  

 

 ...................................................................................................................................................................  

 

of (address)  ...............................................................................................................................................  

 

 ...................................................................................................................................................................  

 

 ...................................................................................................................................................................  

 

 ...................................................................................................................................................................  

 

 

Telephone number:  ..............................................................................................................................  

 

Fax number:  ..............................................................................................................................  

 

in the company of (Engineer)  ...................................................................................................................  

 

visited and examined the site on (date)  ....................................................................................................  

 

 

I further certify that I have made myself familiar with all local conditions likely to influence the work and the cost 

thereof, that I am satisfied with the description of the work and the explanations given by the said Engineer's 

Representative and that I understand perfectly the work to be done, as specified and implied, in the execution 

of this contract. 

 

 

 

BIDDER'S REPRESENTATIVE:  (Signature) .................................................................................  

 

(Name).......................................................................................  

 

 

ENGINEER'S REPRESENTATIVE: (Signature) .................................................................................  

 

(Name).......................................................................................  
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2E. CERTIFICATE OF AUTHORITY FOR SIGNATORY 

Signatory for companies shall confirm their authority thereto by attaching a duly signed and dated copy of the 

relevant resolution of the boards of directors to this form. Signing this form is not an indication of authority to 

sign non –submission will lead to dis-qualification. Therefore a copy of resolution for authority of signatory must 

be attached and signed before the commissioner of oaths, stamp and date of the commissioner must appear 

as failure would invalidate the bid. 

 

An example is given below: 

 

"By resolution of the board of directors passed at a meeting held on  ......................................................  

 

Mr/Mrs ........................................................ , whose signature appears below, has been duly authorised 

 

to sign all documents in connection with the Bid for Contract No. ................................. and any Contract that 

may arise there from on behalf of (name of Bidder in block capitals)  ......................................................  

 

 ...................................................................................................................................................................  

 

 

 

SIGNED ON BEHALF OF THE COMPANY:  

 

 

IN HIS/HER CAPACITY AS: .....................................................................................................................  

 

DATE:  ......................................................................................................................................................  

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................  

 

 

WITNESSES: 1.  .....................................................................................................................  

 

 2.  .....................................................................................................................  

 

 

 

 

 

Signed at......................................................................................on this ........................day of ...............20... 
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2F. ALTERATIONS BY BIDDER 
 
Should the Bidder desire to make any departure or modification to the General Conditions of Contract, Contract 

Data, Specifications, Schedule of Quantities or Drawings, or to qualify his Bid in any way, he shall set out his 

proposals clearly hereunder, or alternatively, state them in a covering letter attached to his Bid and referred to 

hereunder, failing which the Bid will be deemed to be unqualified. 

 

PAGE CLAUSE OR ITERM DESCRIPTION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 

 

SIGNATURE OF BIDDER: .......................................................................................................................  

 

 

 

DATE:  ......................................................................................................................................................  
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2G. SURETY AND BANK DETAILS 
 

SURETY DETAILS 

 

The Surety we intend providing is from  ...................................................................................................  

 

 ..................................................................................................................................................................  

 

Contact Person  ........................................................................................................................................  

 

Contact Telephone numbers  ...................................................................................................................  

 

Type of Surety  .........................................................................................................................................  

 

A letter of intent must be attached failure will result in the tenderer being disqualified. 

 

BANK DETAILS 

 

Bank Name  ..............................................................................................................................................  

 

Account Number  ......................................................................................................................................  

 

Account Type  ...........................................................................................................................................  

 

Contact Person  ........................................................................................................................................  

 

Tel No.  .....................................................................................................................................................  

 

Fax No.  ....................................................................................................................................................  

 

Address  ....................................................................................................................................................  

 

 

BIDDER'S SIGNATURE  .........................................................................................................................  
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2H. COMPANY COMPOSITION 
Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 

certificate set out below for the relevant category. 

 

A 

Company 

B 

Partnership 

C 

Joint Venture 

D 

Sole Proprietor 

E 

Close 

Corporation 

 

 

    

 

A. Certificate for Company 

 

I…………………………………………………………………………………………………………. chairperson  

 

Of the board of …………………………………………………………………………………  

 

Hereby confirm that by resolution of the board (copy attached) taken on   

 

………………………………………    20….. ,   Mr/Ms …………………….………………. 

 

Acting in the capacity of ………………………………… was authorised to sign all documents in connection with 

this tender for Contract NO. 8/2/091/2025-2026 and any contract resulting from it on behalf of the company. 

 

As witnesses: 

 

1. ……………………………….. Chairman: ……………………………….. 

 

2. ……………………………….. Date: ……………………………….. 

 

B. Certificate for Partnership 

 

We, the undersigned, being the key partners in the business trading as …………………….  

 

……………………………………………………..…………………............., hereby authorise  

 

Mr/Ms …..............Acting in the capacity of ………………………….  

 

………………………………………, to sign all documents in connection with this tender for  

 

Contract N⁰. 8/2/066/2025-2026 and any contract resulting from it on our behalf.    

 

 

Name Address Signature Date 

    

    

    

 

Note:  This certificate is to be completed and signed by all key partners upon whom rests the direction of the 

affairs of the Partnership as a whole. 
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C. Certificate for Joint Venture 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby  

 

Authorise Mr/Ms …................................authorised signatory of the company   

 

…………………………………………………………………, acting in the capacity of lead partner, to sign all 

documents in connection with this tender for Contract NO. 8/2/091/2025-2026 and any contract resulting from 

it on, our behalf. 

 

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all 

the partners to the Joint Venture. 

 

Name of Firm Address 
Authorising Name 

and Capacity 

Authorising 

Signature 

Lead Partner: 

 

   

    

    

    

 

D. Certificate for Sole Proprietor 

 

I ………………………………………..............................., ……………………..hereby confirm that I am 

 

The sole owner of the business trading as ……………………………………………………. 

 

As witnesses: 

 

1. ……………………………….. Sole Owner: ……………………………….. 

 

2. ……………………………….. Date: ……………………………….. 

 

E. Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as …………………………………… 

 

…………..……….........…………, hereby authorise Mr/Ms ……………………………………………….. 

 

acting in the capacity of …………………………………….., to sign all to sign all documents in connection with 

this tender for Contract NO. 8/2/091/2025-2026  And any contract resulting from it on our behalf. 

 

Name Address Signature Date 

    

    

    

    

Note:  This certificate is to be completed and signed by all key partners upon who rests the direction of the 

affairs of the Partnership as a whole. 
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2I. DECLARATION OF INTEREST (KINSHIP, RELATIONSHIP WITH PERSONS 

EMPLOYED BY NGQUSHWA LOCAL MUNICIPALITY) 

 
In terms of the Municipal Supply Chain Management Regulations, no person or persons employed by the State 

may be awarded a bid by any municipality. 

 

Any legal person, or persons having a kinship with persons employed by the Ngqushwa LM including a blood 

relationship, may make an offer in terms of this bid invitation.  In view of possible allegations of favouritism, 

should the resulting bid or part thereof be awarded to persons connected with or related to an employee of 

Ngqushwa LM, it is required that the bidder or his/her authorized representative declare his position vis-à-vis 

the evaluating authority and/or take an oath declaring his/her interest, where– 

 

- the legal person on who’s behalf the bid document is signed, has a relationship with persons/a person 

who are/is involved with the evaluation of the bid(s), or where it is known that such a relationship exists 

between the person or persons for or on who’s behalf the declarer acts and persons who are involved 

with the evaluation of the bid. 

 

In order to give effect to the above, the following questionnaire shall be completed and submitted with the bid. 

 

Do you, or any person have any relationship (family, friend, other) with a person employed with the Ngqushwa 

LM or its Administration and who may be involved with the evaluation, preparation and/or adjudication of this 

bid? 

Yes/No 

If so, state particulars 

 

 

 

 

 

Are you or any other person connected with the bid, employed by any organ of State? 

 

Yes/No 

If so, state particulars 

 

 

 

 

 

SIGNATURE OF DECLARER DATE 

 

 

POSITION OF DECLARER  NAME OF COMPANY OR BIDDER 
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2J. DECLARATION OF INTEREST (IN THE SERVICE OF THE STATE) (MBD 4) 

 

1. No bid will be accepted from persons in the service of the state. 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 

should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 

service of the state, it is required that the bidder or their authorised representative declare their position 

in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

 

3 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 

 

3.1 Full Name:   ………………………………………………………………………… 

 

3.2 Identity Number:     ………………………………………………………………… 

 

3.3 Company Registration Number:   ………………………………………………… 

 

3.4 Tax Reference Number:    ………………………………………………………… 

 

3.5 VAT Registration Number:   ……………………………………………………… 

 

3.6 Are you presently in the service of the state                                                       YES / NO   

                                                       

 3.6.1 If so, furnish particulars. 

 

             ……………………………………………………………… 

 

             ……………………………………………………………… 

 

3.7 Have you been in the service of the state for the past                                         YES / NO 

          twelve months? 

 

3.7.1 If so, furnish particulars. 

 

……………………………………………………………… 

 
……………………………………………………………… 

 
 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may 
be involved with the evaluation and or adjudication of this bid? 

 
3.8.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
  
3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the 

service of the state who may be involved with the evaluation and or adjudication of this bid? 
 
3.10 Are any of the company’s directors, managers, principal                                        YES / NO 
  shareholders or stakeholders in service of the state?                       
 
3.10.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
3.11 Are any spouse, child or parent of the company’s directors,                                   YES / NO 

managers, principal shareholders or stakeholders in service 
of the state? 

 
3.11.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 

CERTIFICATION 
 

 
      I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 
      CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

      I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  

FALSE.   

………………………………….. 
 …………………………………….. 
 Signature  Date 
 
 
 
…………………………………. ……………………………………………………………………. 
 Position  Name of Bidder 
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2K. DECLARATION (VALIDITY OF INFORMATION PROVIDED) 

 
 
I……………………………………………………………….declare that the information provided is true and 
correct, the signature to the bid document is duly authorised and documentary proof regarding any bidding issue 
will, when required, be submitted to the satisfaction of the Ngqushwa Municipality. 
 
 
…………………………………………………………………………………………………………………………….. 
SIGNATURE OF DECLARER   DATE 
 
 
…………………………………………………………………………………………………………………………….. 
POSITION OF DECLARER    NAME OF COMPANY OF  

BIDDER 
 
Should the bidder have, in the opinion of the Ngqushwa LM, acted fraudulently illegally, in bad faith or in any 
improper manner, misrepresented itself with regard to the bid, then the Ngqushwa LM may, in its sole discretion: 
 
* Ignore any bids without advising the bidder thereof 
* Cancel the contract without prejudice to any legal rights the Ngqushwa LM may have 
 
Should the bidder disregard this or conduct affairs in a way that transgresses from good business 
practices, this could seriously impair future business relations between the Ngqushwa Municipality and 
such bidder. 
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MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 

1 This Municipal Bidding Document must form part of all bids invited.   

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system.  

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s database 
as a company or person prohibited from doing business with the public 
sector? 
(Companies or persons who are listed on this database were informed in writing 

of this restriction by the National Treasury after the audi alteram 
partem rule was applied). 

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of 
the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 

(To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on 
the icon “Register for Tender Defaulters” or submit your written request for a 
hard copy of the Register to facsimile number (012) 3265445).  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 
law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

http://www.treasury.gov.za/
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to the 
municipality / municipal entity, or to any other municipality / municipal entity, that is in 
arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 
 

Yes 
 

No 
 

4.5.1 If so, furnish particulars: 
 
 
 
 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

………………………………………...   ………………………….. 

Signature       Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position      Name of Bidder 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding 

is a pe se prohibition, meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers 

who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an 

agreement between competitors not to compete. 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
I, the undersigned, in submitting the accompanying bid: 8/2/091/2025-2026 

Construction of Mavathulana Community Hall in Ward 2 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: Ngqushwa Local Municipality 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as 

the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  
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(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the public sector for a period 

not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 

2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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ADJUDICATION OF BIDS 
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT 

ADJUDICATION OF BIDS ON POINTS BASIS 
 
Information provided should be as comprehensive as possible as the Bidder's approach to this subject will be 
an important criterion in the Bid adjudication process.  Failure to provide the information could prejudice a Bid. 
 
Responsive Bids will be adjudicated by NGQUSHWA LOCAL MUNICIPALITY in two stages, Stage 1 for the 
adjudication using the Quality criteria (as spelt out in F.3.8 and tender data) and Stage 2 using a system which 
awards points on the following basis: 
 
• Price  ...................................................80 
• Specific Goals……………….........20 
 
The Bid obtaining the highest amount of points will be awarded the Contract unless extenuating circumstances 
dictate otherwise.  Points scored will be rounded off to one decimal place. 
 
In the event of equal points scored, the contract will be awarded to the Bidder with the higher Specific Goals 
points. In the event where two or more Bids still score the same number of points even after the above criterion 
has been applied, the contract will be awarded through the drawing of lots. 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2001 
 
This preference form must form part of all bids invited.   
 
1. GENERAL CONDITIONS 
 
The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 000; and 
- the 90/10 system for requirements with a Rand value above R50 000 000 000. 

 
The value of this bid is estimated to less than R50 000 000 and therefore the 80/20 system shall be applicable. 
 
Adjudication Points for this bid shall be awarded for: 
 

(a) Price; and 
(b) Specific Goals 
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THE POINTS FOR THIS BID ARE ALLOCATED AS FOLLOWS: 

          POINTS 

1.3.1.1 PRICE        80 

1.3.1.2 SPECIFIC GOALS       20 

  

The specific goals allocated points in terms 

of this tender 

Number of points allocated 

  

(80/20 system) (To be completed by the 

organ of state) 

Number of points claimed (80/20 system) 

(To be completed by the tenderer) What must be submitted to claim points. 

  

Black 5 points 

Youth  5 Points  

Women  5 Points  

Locality 5 Points  

 
Bidders whose annual turnover does not exceed R5 million are Exempted Micro Enterprises in terms 
of the Broad-Based Black Economic Empowerment Act 53 of 2003, and must submit a certificate issued 
by a registered auditor, accounting officer (as contemplated in section 60(4) of the Close Corporations 
Act 69 of 1984) or an accredited verification agency. Bidders to submit certified copies thereof, 
substantiating. B-BBEE status level verification certificates will only be considered if they were issued 
either by verification agencies accredited by the South African Accreditation System (SANAS) or by 
registered auditors approved by the Independent Regulatory Board of Auditors (IRBA).  

 
Total points for Price and Specific Goals must not exceed 100. 

 
1.3 Failure on the part of a bidder to fill in and/or to sign this form may be interpreted to mean that preference 

points are not claimed. 
 
1.5. The client reserves the right to require a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to Preferences, in any manner required by the client. 
 
2. GENERAL DEFINITIONS 
 
2.1.1 “Acceptable bid” means any bid which, in all respects, complies with the specifications and conditions 

of bid as set out in the bid document. 
 
2.1.2 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 

of state for the provision of goods, works or services. 
 
2.1.3 “Comparative price” means the price after the factors of non-firm price and all unconditional 

discounts that can be utilised have been taken into consideration. 
 
2.4.1 “Consortium or joint venture” means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a contract. 
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2.4.2 “Contract” means the agreement that results from the acceptance of a bid by an organ of state. 
 
2.4.3 “Specific contract participation goals” means the goals as stipulated in the Preferential 

Procurement Regulations 2001. 
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2.6.1 In addition to the above-mentioned goals, the Regulations 12.(1)] also make provision for organs of 

state to give particular consideration to procuring locally manufactured products. 
 
2.6.2 “Control” means the possession and exercise of legal authority and power to manage the assets, 

goodwill and daily operations of a business and the active and continuous exercise of appropriate 
managerial authority and power in determining the policies and directing the operations of the business. 

 
2.6.3 “Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or 

sensory function, which results in restricted, or lack of, ability to perform an activity in the manner, or 
within the range, considered normal for a human being. 

 
2.9.1 “Equity Ownership” means the percentage ownership and control, exercised by individuals within an 

enterprise. 
 
2.10 “Historically Disadvantaged Individual (HDI)” means a South African citizen 
 

(1) who, due to the apartheid policy that had been in place, had no franchise in national elections 
prior to the introduction of the Constitution of the Republic of South Africa, 1983 (Act No 110 of 
1983) (Act No 200 of 1993) (“the interim Constitution); and/or 

 
 (2) who is a female; and/or 
 (3) who has a disability:  
 

provided that a person who obtained South African citizenship on or after the coming to effect 
of the Interim Constitution is deemed not to be an HDI;  

 
2.10.1 Management” means an activity inclusive of control and performed on a daily basis, by any person 

who is a principal executive officer of the company, by whatever name that person may be designated, 
and whether or not that person is a director. 

 
2.10.2 “Owned” means having all the customary elements of ownership, including the right of decision-making 

and sharing all the risks and profits commensurate with the degree of ownership interests as 
demonstrated by an examination of the substance, rather than the form of ownership arrangements. 

 
2.13 “Person” includes reference to a juristic person. 
 
2.14 “Rand value” means the total estimated value of a contract in Rand denomination that is calculated at 

the time of bid invitations and includes all applicable taxes and excise duties. 
 
2.15 “Small, Medium and Micro Enterprises (SMMEs) bears the same meaning assigned to this 

expression in the National Small Business Act, 1996 (No 102 of 1996). 
 
2.16 “Sub-contracting” means the primary contractor’s assigning or leasing or making out work to, or 

employing another person to support such primary contractor in the execution of part of a project in 
terms of the contract. 

 
2.17 “Trust” means the arrangement through which the property of one person is made over or bequeathed 

to a trustee to administer such property for the benefit of another person. 
 
2.18 “Trustee” means any person, including the founder of a trust, to whom property is bequeathed in order 

for such property to be administered for the benefit of another person. 
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THE CONTRACT 
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C1.1 AGREEMENT AND CONTRACT DATA 
 
Form of Offer and Acceptance  
 
Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a Contract for  
 

BID: CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 3 
 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount 
to be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . ……………..  
 
Rand (in words); R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 
 
 
Signature Date 

 

 

Name       Capacity 

 

 

for the tenderer 
 
(Name and address of organization) 

 
 

 

 
Name and signature of a witness 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.  
 
Deviations from, and amendments to, the documents listed in the tender data, and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to, 
and forming part of, this agreement.  No amendments to, or deviations from, said documents are valid unless 
contained in this schedule. 
 
The tenderer shall, within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of 
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance 
with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  Unless 
the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 
 
 
Signature Date 

 

Name       Capacity 

 

For The Employer 
Ngqushwa  Municipality 
Erf 313 
Main Road  
Peddie  
5640 

 
Name and signature of witness 

 
 

 
Date: 
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Schedule of Deviations 
 
1 Subject:.. . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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C1.2 Contract Data 
 
Part 1: Contract Data provided by the Employer 
 
GENERAL CONDITIONS OF CONTRACT 
 
The following standardized General Conditions of Contract: 
 
General Conditions of Contract for Construction Works (Third Edition) 2015, prepared by the South 
African Institution of Civil Engineering (SAICE) shall apply to and from the General Conditions of Contract for 
this contract. Copies of these conditions of contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-
mail: civilinfo@saice.org.za. 
 
The General Conditions of Contract 2015 make several references to the Contract Specific Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the 
contracting parties and the procedures for the administration of the Contract. The Contract Specific Data shall 
have precedence in the interpretation of any ambiguity or inconsistency between it and the General Conditions 
of Contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions 
set out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in 
the General Conditions of Contract to which it mainly applies. 
 
CONTRACT SPECIFIC DATA  
 
The following contract specific data, referring to the General Conditions of Contracts for Construction Works, 
Third Edition, 2015, are applicable to this Contract: 
 
Clause 1.1.1.13: 
 
The Defects Liability Period is 6 months. 
 
Clause 1.1.1.14: 
 
The time for achieving Practical Completion is 5 months  
 
 
Start Date: ……………………………………..  Date of Practical Completion: ……………………….……. 
(To be completed on appointment of Bidder) 
 
Clause 1.1.1.15: 
 
The Employer is the Ngqushwa Local Municipality, represented by the Municipal Manager and/or such 
other person or persons duly authorised thereto by the Employer in writing. 
 
Clause 1.1.1.16: 
 
The name of the Engineer is MHC Consulting Engineers 
Clause 1.2.1.2: 
 
The address of the Employer is 

Erf 313, Main Street 
    Peddie 
    5640 
and is referred to in this Contract Document by the terms “Employer”, or “Ngqushwa Local Municipality” as the 
context provides. 
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Clause 1.1.1.26: 
 
The Pricing Strategy is a Re-measurement Contract and a plant hiring contract. 
 
Clause 5.3.1: 
 
The documentation required before commencement with Works execution are: 
 Health and Safety Plan (refer to Clause 4.3), approved by an appropriately qualified practitioner 
 Initial programme (refer to Clause 5.6) 
 Security (refer to Clause 6.2) 
 Insurance (refer to Clause 8.6) 
 
Clause 5.3.2: 
  
The time required to submit the required documentation before commencement with Works execution is 14 
days. 
 
Clause 5.8.1: 
 
The non-working days are Sundays 
The special non-working days are (1) public holidays and  

(2) the days on which the construction industry normally shuts down around the 
16th December and the first Monday of the subsequent year 

Clause 5.13.1: 
 
The penalty for failing to complete the Works is R1 500 per day. 
 
Clause 5.16.3: 
 
The latent defect period is 10 years. 
 
Clause 6.5.1.2.3: 
 
The percentage limit allowance to cover overhead charges is 10%. 
 
Clause 6.10.1.5: 
 
The percentage advance on materials not yet built into Permanent Works is 80%. 
 
Clause 6.10.3: 
 
The limit of retention is 10% of the Contract Price. 
 
Clause 6.11: 
 
Delete Clause 6.11. 
 
Clause 8.6.1.1.2: 
 
The value of Plant and materials supplied by the Employer to be included in the insurance sum is R0.00. 
 
Clause 8.6.1.1.3: 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is 
10% of the value of the repairs. 
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Clause 8.6.1.3: 

 

The limit of indemnity for liability insurance is R5 000 000. 

 

Clause 10.4: 

 

Dispute resolution is to be by means of an amicable settlement procedure known as mediation.  

 

Clause 5.12.2.2: 

 

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal 

Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, 

strong winds and extremes of temperature. However, in the event that delays to critical activities as reflected in 

the programme exceed the number of days listed below for each month, then abnormal climatic conditions shall 

be deemed to exist, and an extension of time shall be granted in accordance with the provisions of that Clause. 

The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and 

allowed for under normal climatic conditions, where inclement weather prevents or disrupts critical work. 

Month Expected number of working days to be 

lost as a result of normal rainfall 

August 2026 

September 2026 

October 2026 

November 2026 

December 2026 

January 2027 

February 2027 

March 2027 

April 2027 

May 2027 

June 2027 

3 

5 

5 

7 

7 

7 

7 

7 

7 

5 

3 

TOTAL 63 days 

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, 

which shall be submitted timeously as each day or half-day delay is experienced. 

 

Should an extension of time be granted by the Engineer, such extension of time will be used to adjust the Due 

Completion Date or set against any over-provision that may have occurred in the abovementioned schedule. 

 

It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 

conditions or for any other reason will be entertained. 
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Part 2: Data provided by the Contractor 
 
Clause 1.1.1.9: 
 
The name of the Contractor is …………………………………………………………………………… 
 
Clause 1.2.1.2: 
 
The address of the Contractor is:  
 
Physical Address:    Postal Address  
 
 
 
Telephone: ………………………………………      Fax…………………………………………………….. 
 
Email address: …………………………………………..… 
 
 
Clause 6.2.1: 
 

Type of security (VAT excluded) Contractor’s Choice (indicate “Yes” or “No”) 

Cash deposit of 10% of Contract Sum  

Payment reduction of 10% of the value certified in 
the payment certificate. 

 

 
NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the 
Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 
(Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted. 
 

 

 

SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.3  Performance Guarantee  
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means: ……………………………………………………………………. 

Physical Address: ………………………………………………………………………. 

“Employer” means: Ngqushwa Local Municipality 

“Contractor” means: ………………………………………………………………… 

“Engineer” means: MHC Consulting Engineers 

“Works” means: CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

“Site” means: the land and other places made available by the Employer, for the purposes of the Contract, on, 

under, over, in or through which the Works are to be executed 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments 

or additions to the Contract as may be agreed in writing between the parties 

 “Contract Sum” means: The Accepted amount inclusive of tax (where applicable) or R……………… 

Amount in words: …………………………………………………………………………………… 

“Guarantee Sum” means: The maximum aggregate amount of R ……………………………………. 

Amount in words: ……………………………………………………………………………………. 

“Expiry date” means: ………………………………………………………………………………… 

 

CONTRACT DETAILS 

 

The Engineer issues: Interim Payment Certificates, Final Payment Certificate and Certificate of Completion of 

the Works as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of Performance Guarantee 

up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of 

the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or 

the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the 

Works has been issued.  

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 

intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 
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4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 

Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 a copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract, and failing such payment within seven (7) calendar days, the Employer intends to call upon 

the Guarantor to make payment in terms of 4.2; 

4.2 a first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with 

a copy to the Contractor stating that a period of seven (7) calendar days has elapsed since the first 

written demand in terms of 4.1, and the sum certified has still not been paid; 

4.3 a copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 

the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of the first written demand from 

the Employer to the Guarantor at the Guarantor’s physical address calling upon this Performance 

Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 

is called upon in terms of 5; or 

5.2 a provisional of final sequestration or liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.  

6. It is recorded that the aggregate amount of the payments required to be made by the Guarantor in terms of 

4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 

Final Payment Certificate submit an expense account to the Guarantor showing how all monies received in 

terms of this Performance Guarantee have been expended and shall refund to the Guarantor any resulting 

surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear the interest 

at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from the date 

payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of 

the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer may deem fit and the Guarantor shall not have the right to claim his release from this 

Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 

in connection herewith. 
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12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 

after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the 

Guarantor after it has expired.     

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a 

liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction 

of the Magistrate’s Court of any district having the jurisdiction in terms of Section 28 of the said Act, 

notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Signed at …………………………………………………………………………………… 

Date ………………………………………………………………………………………… 

Guarantor’s representative (1) ……………………………………………………………… 

Guarantor’s signatory (1) …………………………………………………………………… 

Capacity ……………………………………………………………………………………. 

Guarantor’s representative (2) ………………………………………………………………… 

Guarantor’s signatory (2) ……………………………………………………………………….. 

Capacity ………………………………………………………………………………………….. 

Witness name (1) …………………………………………………………………………….. 

Witness signatory (1) …………………………………………………………………………….. 

Witness name (2) …………………………………………………………………………….. 

Witness signatory (2) …………………………………………………………………………….. 
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PRICING INSTRUCTIONS 
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C2.1 Pricing Instructions 
 
1. Units, symbols, meaning of terms Units of measurement, symbols The units of measurement are 

metric units as standardised by the "Système International d'Unités" (SI). Note that the comma is 
the decimal indicator in Europe and South Africa, formally adopted by the ISO and the IEC as well, 
and that numerals are grouped into groups of three for readability, separated by a space, e.g. 1 
233,55. The following unit symbols (not abbreviations) are used in this document: ºC degrees 
Celsius L litre g gram m metre Hz Hertz m 2 square metre h hour m 3 cubic metre d day kN 
kilonewton mm millimetre kPa kilopascal MPa megapascal kW kilowatt t tonne 

 
2. The units of measurement described in the Bills of Quantities are metric units.  Abbreviations used 

in these Bills of Quantities are as follows: 
 

% = percent 
h = hour 
ha = hectare  
kg = kilogram 
kl = kilolitre 
km = kilometre 
km-pass = kilometre-pass 
kPa  =  kilopascal 
kW = kilowatt 
l = litre 
m = metre 
mm = millimeter 
m² = square metre 
m²-pass = square metre-pass 
m³ = cubic metre 
m³-km = cubic metre-kilometre 
MN = meganewton 
MN.m = meganewton-metre 
MPa = megapascal  
No. = number 
Prov sum = Provisional sum 
PC sum = Prime Cost sum 
R/only = Rate only 
sum = lump sum 
t = ton (1000 kg) 
W/day =  Work day 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 
 
4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described 

under the items.  Such prices and rates cover all costs and expenses that may be required in and 
for the execution of the work described in accordance with the provisions of the Scope of Work, 
and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the 
Contract Data, as well as overhead charges and profit. These prices will be used as a basis for 
the assessment of payment for additional work that may have to be carried out. 

 
5. It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 
information on standards) 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to be 

provided, all costs associated therewith are deemed to have been provided for and included in the 
unit rates and sum amount tendered such items 

 

http://www.stanza.org.za/
http://www.iso.org/
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7. An item against which no price is entered will be considered to be covered by the other prices or 
rates in the Bills of Quantities. A single lump sum will apply should a number of items be grouped 
together for pricing purposes.  

 
8. The quantities set out in these Bills of Quantities are approximate and do not necessarily represent 

the actual amount of work to be done.  The quantities of work accepted and certified for payment 
will be used for determining payments due and not the quantities given in the Bills of Quantities. 

 
9. Reasonable compensation will be received where no pay item appears in respect of work required 

in the Bills of Quantities in terms of the Contract and which is not covered in any other pay item. 
 
10. The short descriptions of the items of payment given in these Bills of Quantities are only for the 

purposes of identifying the items.  More details regarding the extent of the work entailed under 
each item appear in the Scope of Work. 

 
11. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in COLTO 

Standard Specifications.   
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C2.2 Bills of Quantities  

SQ1  PREAMBLE TO SCHEDULE OF QUANTITIES 

SQ1.1  General 

SQ1.1.1 The General Conditions of Contract, the Special Conditions of Contract, the Specifications (including 

the Project Specification), and the Drawings are to be read in conjunction with the Schedule of 

Quantities. 

 

SQ1.1.2 (a) The Schedule comprises items covering the Contractor’s profit and costs of general liabilities 

and of the construction of temporary and permanent works. 

(b) The Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule 

and his attention is drawn to the fact that the Contractor has the right, under various 

circumstances, to payment for additional works carried out and that the Engineer is obliged to 

base his assessment of the rates to be paid for such additional work on the rates inserted in the 

schedules by the Contractor. 

(c) Clause 8 of each standardized specification and the measurement and payment clause of 

each particular specification, read together with the relevant clauses of the Project Specification, 

set out what ancillary or associated activities are included in the rates for the operations specified. 

 

SQ1.1.3 Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up 

generally in accordance with the latest issue of Civil Engineering Quantities*. Should any 

requirement of the measurement and payment clause of the applicable standardised specifications, 

or the Project Specification, or the particular specifications, conflict with the terms of the schedule 

or, when relevant, Civil Engineering Quantities*, the requirements of the standard project, or 

particular specification, as applicable, shall prevail. 

 

SQ1.1.4 Unless otherwise stated, items are measured nett in accordance with the Drawings, and no 

allowance has been made for waste. 

 

SQ1.1.5 The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices 

to the Employer, excluding VAT, for the work described under the several items. Such prices shall 

cover all costs and expenses that may be required in and for the construction of the work described, 

and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the 

documents on which the tender is based. 

 

SQ1.1.6 A price or rate is to be entered against each item in the Schedule of Quantities, whether the 

quantities are stated or not. An item against which no price is entered will be considered to be 

covered by the other prices or rates in the schedule. 

 

SQ1.1.7 The Tenderer shall price each item in the Schedule of Quantities in ink (preferably black). 
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SQ 2  TENDERED SUM 

The Tenderer shall base his tendered rates and prices in the Schedule of Quantities on fulfilling and 

complying with all the requirements of the Tender Document. The Tender Sum stated in the Tender 

shall be computed from these rates and prices. 

 

SQ 3  VALUE-ADDED TAX 

All prices shall be quoted in the currency of the Republic of South Africa. The tendered rates shall 

exclude Value-Added Tax, but shall include all District Council levies and all other taxes and duties. 

Provision has been made on the summary page of the Schedule of Quantities for the addition of 

VAT. 

 

SQ 4  ACCURACY OF QUANTITIES STATED IN THE SCHEDULE 

The numerical quantity stated against each item in the Schedule is approximate and does not 

necessarily represent the actual amount of work to be done. The Contractor is not to place his orders 

for material based solely on these quantities. 

 

SQ 5  CONTRACTS SUBJECT TO THE CONTRACT PRICE ADJUSTMENT CLAUSE GCC 49 

The Tenderer shall have allowed in his tendered rates and prices for the recovery of District Council 

Levies applicable to the Base month of the tender. 
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Bill Of Quantities 

 

 

 



NGQUSHWA LOCAL MUNICIPALITY 

CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

BID NO: 8/2/091/2025-2026 

 

   96 

Contractor____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

 

 

SCOPE OF WORK 
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C3: SCOPE OF WORK 
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C3.1 DESCRIPTION OF THE WORKS 

C3.1.1 Employer’s objectives  

This project forms part of the overall infrastructure development within the municipality's boundaries. 

The primary aim and objectives of the proposed construction of the new Mavathulana Community 

Hall are as follows, but not limited to: 

• To improve the quality of life for residents by providing a multi-purpose space for social 

gatherings, public meetings and hosting events such as traditional ceremonies, weddings, 

funerals, etc.  

• To provide a facility that may assist in acting as a safe emergency shelter during natural 

disasters such as severe storms, floods, or fires. 

• To provide a facility that could assist in facilitating training and workshops for the 

community when required. 

• To boost the local economy by creating job opportunities during the construction stage and 

permanent facility management roles for locals. 

 

C3.1.2 Overview of the works  

The contract comprises the construction of civil and building works for the Construction of 

Mavathulana Community Hall in Ward 2 in Peddie, under Ngqushwa Local Municipality. 

Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks activities, 

which are to be performed by hand, and its associated specification data. Such works shall be 

constructed using local workers who are temporarily employed in terms of this scope of work. 

 

C3.1.3 Construction Programme and Methods 

Construction methods must be such that no property or life is endangered. The Employer accepts 

no responsibility for work that is done outside the site boundaries without the Employer’s Agent’s 

approval. 

The compilation of the construction program and any amendments thereto during the course of 

construction shall be at the cost of the Contractor and shall not be measured elsewhere in this 

contract. 

The project involves the complete construction of Mavathulana Community Hall. The proposed 

scope of work to be completed: 

1. Community Hall 

Building 

• Platform and foundation excavations 

• Reinforced concrete foundations, floor and apron slab. 

• Concrete masonry block superstructure. 

• Internal and external brick wall plastering 

• Internal and external wall painting 

• Construction of the stage. 

• Construction of the administrative office and kitchen 

• Installation of aluminium doors and windows 

• Timber roof structure and coated IBR roof sheets 

• Suspended Ceiling  

• Floor tilling and skirting installation  

• Concrete ramp at the door entrance and stage 
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• Steel gutters and downpipes 

• 2 x 10 000L Rainwater tanks 

• Installation of galvanised door burglar-proof gates. 

• Furniture – Chairs, Office desk & chair, Cabinet and Kitchen 
built-in cupboards. 

2. Ablution Facilities • Construction of the female and male ablution facilities 

• Reinforced concrete foundations, floor and apron slab. 

• Installation of urinals, hand basins, toilet seats & cistern 

• Timber roof structure and coated IBR roof sheets 

• Installation of Ceiling 

• Floor tiling and skirting installation 

• Installation of lights (inside and outside) 

3. Access Road and 

Parking 

• Construction of CBP access road and parking area. 

• Installation of kerbs 

• Construction of a gravel parking area 

• Blading of existing gravel road toward the entrance. 

• Construction of walkways 

4. Electricity 

Connection 

• Application of single-phase electricity supply. 

• Installation of Lights (inside and outside) of the hall and 
ablutions. 

• Installation of a DB board, plugs and switches 

5. Fencing and Gates • Installation of fence posts 

• Installation of a 2.4 m high Diamond Mesh fence with razor 
wire at the top. 

• Installation of a 6 m wide Double-Leaf vehicle gate 

• Single-Leaf pedestrian gate 

6. General Items • Built-in cupboards for the kitchen 

• Kitchen Plumbing 

 

C3.1.4 Location of the works 

Mavathulana Village falls under the town of Peddie. Access to the project site is by means of the 

National Road (N2), approximately 20 km from the town of Peddie. The project is situated in Ward 

2 of the Ngqushwa Local Municipality, within the jurisdiction of Amathole District Municipality, in the 

Province of the EC. See the GPS coordinates below and refer to Figure 1 below for the locality map: 

Latitude: 33°6'10.11" S Longitude: 27°10'19.86" E  

 

C3.1.5 Temporary works 

The Contractor shall at all times ensure that his operations do not endanger any member of the 

public. All operations shall be in terms as specified in the Occupational Health and Safety Act as 

well as per the Construction Regulations. 
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C3.2 PROCUREMENT 

C3.2.1.1 SUBCONTRACTING: PORTION OF WORKS RESERVED FOR EME’S SUBCONTRACTORS 

This specification covers the requirements of the Employer for the use and development of EME’s 

as subcontractors on civil engineering projects. 

C3.2.1.2 DEFINITIONS 

For the purposes of the Scope of Works, the definitions given in the General Conditions of Contract 

for Construction Works (2015), the Standard Specifications and the Scope of Works, together with 

the following additional definitions, shall apply: 

i. “Contract” shall have the meaning assigned thereto in Clause 1.1.1.7 of the GCC. 

ii. “Contractor” shall have the meaning assigned thereto in Clause 1.1.1.9 of the GCC. 

iii. “Main Contract”: shall mean the contract entered into between the Employer, who is 

the Ngqushwa Local Municipality, and the Contractor. 

iv. “EME’s Subcontract” shall mean the contract entered into between the Contractor and 

any EME subcontractor. 

v. “EME Work Package” shall mean that portion of the Works which shall be set aside for 

construction by an EME. 

C3.2.2 RESOURCE STANDARDS 

Ten (10%) of the work will be subcontracted to EME’s to expedite the objectives of the RDP 

redevelopment programme and economic development. 

C3.2.3 PREFERRED SUBCONTRACTORS  

Subcontractors shall be EME’s. An EME’s is defined as an enterprise with an annual total revenue 

of R 10 million or less. The company or economic activity that is owned by black persons and 

where there is substantial management control by Black People. Ownership refers to economic 

interest, whilst management refers to the membership of any board or similar governing body of 

the enterprise. The Broad-Based Black Economic Empowerment Act No. 53 of 2003, principles 

shall apply. 

Enterprises shall comply with the following: 

• Business shall be registered within the Peddie boundaries, 

• Must be registered with the CIDB to a relevant class i.e. GB. 

• Must have a CSD Registration details with a “tax compliance status” 

C3.2.4 Sub-Contracting 

C3.2.4.1  Contractor shall appoint such authorities and/or specialist subcontractors and suppliers as may 

be designated or nominated by the Employer or the Engineer.  

C3.2.4.2 The Contractor shall sub-let to local small sub-contractors appropriate portions of the works that 

are designated in Clause C3.1.5 as being reserved for labour-intensive construction methods. 

C3.2.4.3 As required by Clause 6(4) of the Conditions of Contract, the Contractor shall be responsible for 

all work carried out by sub-contractors (whether nominated by the Employer or selected by the 

Contractor) on his behalf. The Engineer will not liaise directly with any such sub-contractor, nor 

will he become involved in any problems and/or disputes related to payments, programming, 

workmanship, etc, unless provided for in the Conditions of Contract. Such problems and/or 

disputes shall remain the sole concern of the Contractor and his sub-contractors. 
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C3.2.4.4 The Engineer may at his discretion, upon receipt of a written and fully motivated application from 

the Contractor, and where he deems the circumstances so warrant, and provided always that 

the Contractor has complied fully and in all respects with the provisions of the Contract pertaining 

to subletting to local sub-contractors or has utilised his best endeavours to comply therewith, 

authorise in writing that the Contractor may employ local residents with the sole intent of 

executing on-the-job training of such local residents to suitable levels of skill that will enable the 

Contractor to sub-let appropriate portions of the Works to such local residents. 

Without limiting the generality of application of this sub-clause, circumstances, which may be 

considered by the Engineer to warrant such authorization, include:  

a) non-receipt of valid or acceptable tenders/quotations from local sub-contractors; 

b) serious default or failure of appointed local sub-contractors; 

The Engineer shall not grant such authority in cases where it may reasonably be concluded on 

the available evidence that the invitation of further tenders/quotations in accordance with the 

terms of the Contract is likely to result in the successful complet ion of the portions of the Works 

concerned by local subcontractors. 

Should the Contractor, after suitable due endeavour, be unable to identify local residents suitable 

for and desiring to train as sub-contractors for portions of the Works as specified in Clause 

3.1.4.2, then the Contractor shall be permitted to undertake the Works in question with his own 

workforce as provided for in Clause 3.3.3 above. 

The Engineer shall monitor progress achieved with subcontractor training, and successful 

completion of this training shall be subject to his approval or instruction. The Contractor shall 

tender rates for the training of sub-contractors and labour. 

As specified in Clause C3.3.4, the Contractor shall approach the Labour Desk that is established 

for purposes of the Contract for assistance and advice regarding conditions of employment, 

minimum wages, disputes and disciplinary procedures in respect of local sub-contractors. 

C3.2.5 Labour Intensive Construction 

Labour Intensive Construction shall mean the economically efficient employment of as great a 

portion of labour as is technically feasible to produce a standard of construction as demanded by 

the Specifications with completion by the due completion date, thus the effective substitution of 

labour for equipment. 

Appropriate portions of the Works included in the Contract shall be executed using Labour 

Intensive Construction methods. 

Except where the use of plant is essential in order, in the opinion of the Engineer, to meet the 

specified requirements by the Due Completion Date, the Contractor shall use only hand tools and 

equipment in the construction of those portion(s) of the Works that are required in terms of these 

Project Specifications to be constructed using Labour Intensive Construction methods. 

These portions of the Works shall be constructed utilizing only locally employed labour and/or the 

labour of local sub-contractors, supplemented to the extent necessary and unavoidable by the 

Contractors key personnel as provided for in sub-clause C3.3.3 unless otherwise instructed by the 

Engineer and in accordance with the further provisions of the relevant sections of Portion B of the 

Project Specifications. 

The portions of the Works to be executed using Labour Intensive Construction methods are: 

i. Clearing and grubbing of the Site; 

ii. Excavation for foundation trenches not exceeding 1,5 m deep;  
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iii. Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective of 

depth, but assisted by mechanical compaction equipment in order to achieve the 

specified densities; 

iv. Transportation and spoiling of all trench materials, where the disposal site is located 

within 20 metres of the source; 

v. Cleaning and tidying up of the Site; 

vi. Construction of all brickworks required for structures; 

vii. Mixing and placing of concrete work; 

viii. Laying of block pavers. 

In respect of those portions of works which are not listed above, the construction methods adopted 

and plant utilised shall be at the discretion of the Contractor, provided always that the construction 

methods adopted and plant utilised by the Contractor are appropriate in respect of the nature of 

the Works to be executed and the standards to be achieved in terms of the Contract. 
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C3.3 CONSTRUCTION 

C3.3.1 WORKS SPECIFICATION 

C3.3.1.1 Applicable national and international standards 

a) For the purpose of this Contract, the latest issues of the following Standard Specifications 

for Civil Engineering Construction, applicable at the date of tender advertisement, shall 

apply 

SANS 1200 A  : General 

SANS 1200 AB  : Employer’s Agent’s Office 

SANS 1200 C  : Site Clearance (Amendment 1, 1982) 

SANS 1200 A  : Preliminary And General 

SANS 1200 C  : Site Clearance 

SANS 1200 D  : Earthworks 

SANS 1200 DM  : Earthworks (subgrade) 

SANS 1200 G  : Concrete (Structural) 

SANS 1200 GB  : Concrete (ordinary buildings) 

SANS 1200 HB  : Cladding and sheeting 

SANS 1200 LB  : Bedding (Pipes) 

SANS 1200 D  : Sewers 

 

C3.3.2  PLANT AND MATERIALS 

C3.3.2.1 Plant and materials supplied by the employer 

All construction materials are to be supplied by the contractor. The relevant SANS standard 

specification will be applicable to all construction materials to be supplied by the contractor. 

C3.3.3 SITE ESTABLISHMENT 

C3.3.3.1 Service and facilities provided by the employer 

i) Source of Water Supply 

The Contractor may make an application to the Municipality’s Water Division for a clean water 

supply point, but shall bear all the costs for the installation of such supply point. Water used by 

the Contractor from the Employer’s mains will be charged for at the tariffs ruling at the time of 

use. 

The Contractor shall make himself thoroughly acquainted with the regulations relating to the use 

of water and shall take adequate measures to prevent the wastage of water. The Employer 

accepts no responsibility for the shortage of water due to any cause whatsoever, nor additional 

costs incurred by the Contractor as a result of such shortage. 

The Contractor shall take note that no direct payment will be made for any costs incurred for the 

provision of a water supply point nor for the cost of water drawn. Payment for the aforementioned 

shall be deemed to be covered by the rates and prices tendered and paid for the various items 

of work included under the Contract. 
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ii) Source of Power Supply 

The Contractor is to make his own arrangements with the Electricity Department for a supply of 

electricity, if required, and shall pay establishment and consumption costs at the tariffs ruling at 

the time. 

iii) Location of Camp and Materials Storage Area 

The camp site and storage area will be indicated to tenderers at the site inspection for the 

contract. The Contractor shall confine his camp and storage of materials to the areas 

designated. On completion of the construction works, the surface of the areas utilised shall be 

re-instated. 

C3.3.3.2 Facilities provided by the contractor 

The Contractor shall establish his site camp and materials storage area at a mutually acceptable 

location. Temporary buildings and fencing are to be neat and presentable and the surrounding 

areas must at all times be kept in a neat, clean and orderly condition. The Contractor must not 

cut down or damage trees nor make any excavation without the written permission of the 

Employer’s Agent. The Contractor shall confine his camp and storage of materials to the areas 

designated. On completion of the construction works, the surface of the areas utilised shall be 

re-instated. Only security personnel will be permitted to remain on this site outside of normal 

working hours. 

No housing is available for the Contractor's employees, and the Contractor shall make his own 

arrangements for housing his employees or transporting them to and from the site. The 

Contractor is in all respects responsible for the housing and transportation of his employees, 

and for the arrangement thereof, and no extension of time due to any delays resulting from this, 

will be granted.  

Management meetings will be held in the Contractor’s site office. 

C3.3.3.3 Other facilities and services 

Other facilities such as offices, workshops, storage sheds, nameboard, etc. required by / from 

the Contractor, are described under the relevant sections in the Bill of Quantities. 

The Contractor shall supply chemical toilets for use by his workmen and the local labour. The 

number of toilets shall be based on one toilet per fifteen personnel on site. Under no 

circumstances will the Contractor’s staff be allowed to use public toilet facilities. 

C3.3.3.4 Equipment 

No housing is required for the Employer’s Agent. Other facilities such as an office, telephone, 

survey equipment, etc. required for the Employer’s Agent, are described under the relevant 

sections of the Scope of Works and listed in the Bill of Quantities. 

C3.3.3.5 Advertising rights 

All advertising rights on site shall be reserved exclusively for the employer.  

C3.3.4 SITE USAGE 

The contractor must take the necessary precautions to protect existing structures such as 

fences, houses, manholes, electrical poles, Telkom lines or any other building on the site. Cost 

implications for any damages caused by the contractor to these structures will be deemed as 

claimable from the contractor. 
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C3.3.5 ADDITIONS TO EXISTING WORKS 

The contractor must notify the Employer’s Agent’s representative at least 48 hours prior to the 

execution of the connection to the existing services. 

C3.3.6  SURVEY CONTROL AND SETTING OUT OF THE WORKS 

Before commencement of work, the Contractor is to liaise with the Employer’s Agent to 

establish exactly the status of all reference pegs on premises. 

The Contractor has to check and confirm all the benchmark levels prior to commencement of works. The 

Contractor shall also advise of any damaged or moved benchmarks that must be re-established. 

PSAA GENERAL (small works) 

PSAA 1  CONTRACT NAMEBOARDS (Subclause 5.1) 

The contractor shall supply and install, and include in his rates, the standard nameboard provided 

in this tender document. 

PSAA 2 COMPLIANCE WITH THE OHS ACT 

The contractor shall at all times during the construction duration comply with all the requirements of 

the Occupational Health and Safety Act 2003 regulations. 

PSAA 3 HEALTH AND SAFETY OFFICER 

The contractor shall appoint a safety officer, who will be in charge for the duration of the project. A 

safety officer is expected to comply with the OHS Act regulations. 

PSAA 4 ADDITIONAL TESTS REQUIRED BY ENGINEER 

Over and above the regular testing that is required during the construction phase, the engineer, on 

written instruction to the contractor, may require additional testing to be done in order to settle 

disputes, carry out investigations, etc. A provisional sum has been included in the schedule of 

quantities to cover the costs of the above, and a handling fee, as a percentage of this provisional 

sum, has also been included. Monies from this amount will be spent on the written instructions of 

the engineer. 

PSAA 5 COMMUNITY LIAISON OFFICER 

A full-time officer from the local community will be employed for the duration of the contract to assist 

both the contractor and the employer in community negotiations regarding general community and 

labour issues, etc. 

A provisional sum has been included in the schedule of quantities to cover the costs of the above, 

and a handling fee, as a percentage of this provisional sum, has also been included. CLO will be 

given a salary of R 5 000.00 pm, which includes airtime and data allowance for the duration of the 

contract.  

PSAA 6  TELEPHONE (Subclause 5.4) 

The contractor will provide the engineer with airtime and data per month for the duration of the 

project. 

PSAA 7 PSC MEMBER 

PSC members will be employed for the duration of the contract. The project allows a maximum of 5 

members for the duration of the contract at the rate of R 400 per month, per member, per meeting 

sitting. 

PSAA 9 POWER SUPPLY 

The contractor to supply a single-phase power supply from Eskom. 
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PSAA 10 TRAINING 

Employed local labourers to be trained by an accredited agent who will be nominated by the client. 

PSAA 11 IN-SERVICE TRAINING 

Experiential for a maximum of one (1) student shall be granted for the duration of 6 months (Project 

period). The experience is for civil engineering or building students. 

PSAA 12 ISD CONSULTANT 

ISD consultant to be appointed for the duration of the contract. ISD shall be responsible for 

addressing the community. 

PSAA 13 OHS AGENT 

An occupational health and safety agent shall be appointed for the duration of the contract. OHS 

Agent is expected to comply with all the construction requirements of the OHS Act 2003 regulations. 

PSAA 14  MATERIALS 

PSAA 14.1  SPECIFIED MATERIALS TO BEAR SANS (SANS) MARK (SUBCLAUSE 3:1) 

All materials that are specified to comply with any SANS (SANS) standard shall bear the SABS 

(SANS) mark. Samples for testing of materials to be used on the works are to be delivered to a 

suitable laboratory specified by the engineer. 

PSAA 14.2  Ordering of Materials (Subclause 3.3) 

The quantities set out in the schedule of quantities have been carefully determined from calculations 

based on data available at the time and should therefore be considered to be only approximate 

quantities. The liability shall rest entirely and solely with the contractor to determine before ordering, 

the required types and quantities of the various materials required for the completion of the works in 

accordance with the specifications and the drawings issued to the contractor for construction 

purposes. 

Any reliance placed by the contractor on the estimated quantities stated in the schedule of quantities 

issued for tendering purposes, or measurements made by the contractor from the drawings issued 

for tendering purposes, shall be entirely at the contractor's risk and the employer accepts no liability 

whatever in respect of materials ordered by the contractor on the basis of tender documents. 

PSAA 15 RESTRICTIONS ON EMPLOYEE ACCOMMODATION (Subclause 4:2) 

No housing is available for the Contractor's employees, and the Contractor shall make his own 

arrangements to house his employees and transport them to the Site. 

PSAA 16 ENGINEERS OFFICES AND FACILITIES (Subclause 8.1.2. 1) 

Refer to clause PSAB.  

PSAA 17 WATCHING BARRICADING LIGHTING AND TRAFFIC CROSSINGS (Subclause 5.6) 

PSAA 17.1  BARRICADING 

Work in public roads and private properties shall be barricaded off with white-washed oil drums and 

two strands red/white plastic tape strung between drums. Warning signs with reflectorised paint shall 

be erected ahead of construction to warn traffic of obstructions. In addition, suitable warning safety 

lighting, operational during hours of darkness, is required to demarcate obstructions in the roadway. 

PSAA 17.2 TRAFFIC SIGNS 

Wherever the Works affect the operation or safety of public traffic, a full complement of metal traffic 

signs and road markings shall be erected and maintained to the satisfaction of the Engineer. The 

signs shall be in accordance with the latest issue of the South African Road Traffic Signs Manual. 
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Adequate warning signs shall be placed at the entrance to all roads that have been closed at their 

furthest ends to the effect that the roads are not "through roads" 

PSAA 17.3  COURTESY 

In all dealings with the public, the Contractor shall bear in mind their right to enjoy the use of the 

road, and the Employer's desire to interfere as little as possible with this right. 

 

PSC  SITE CLEARANCE 

PSC 1  REMOVE AND RELOCATE EXISTING SERVICES 

The Contractor shall remove and relocate any existing water pipelines that may be interfering with 

the works. Electrical and Telkom services will be strictly relocated by the respective service 

providers. The Contractor shall not interfere with any electrical and Telkom services belonging to 

these service providers.  

The allocated amount shall include the relocation of these services as directed by the Engineer on 

site. The provisional sum shall also include any additional materials and labour that may be required 

for this relocation.  

The item shall be measured as a provisional sum (Prov Sum). 

 

PSC 2  DISPOSAL OF SURPLUS MATERIAL (Subclause 3.1) 

All surplus material and vegetation shall be disposed of off-site to the satisfaction of the Local 

Authority and the Engineer.  No overhaul shall apply to material disposed of in this manner. 

 

PSC 3  TOPSOIL STOCKPILE (Subclause 5.6) 

Topsoil shall be stockpiled on site for later re-use. All haulage of topsoil shall be regarded as 

freehaul. 

 

PSD  EARTHWORKS 

PSD 1  CLASSIFICATION OF EXCAVATION (Subclause 3.1) 

Soft and intermediate material shall NOT be classified separately. Material shall only be classified 

as Soft or Hard.  Hard material shall be classified as material that cannot be efficiently removed 

without blasting or without wedging and splitting.  All other material shall be classified as soft 

material.  

Classification of material, other than soft material, shall be agreed upon before excavation may 

commence. 

The Contractor shall immediately inform the Engineer if and when the nature of the material being 

excavated changes to such an extent that a new classification for further excavation is warranted. 

Failure on the part of the Contractor to advise the Engineer thereof in good time shall entitle the 

Engineer to classify, at his discretion, such excavation as may have been executed in material of a 

different nature". 
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1.4 Material sources, spoil and stockpile areas 

The wearing course material required will be imported from the local borrow pits. 

 

1.5 Accommodation of traffic 

The road network under construction is situated within a residential area and access for residents of this area 

will be available at all times. The public will be accommodated with half width construction and diverted on other 

alternate routes where possible. Road closures will only be permitted through written approval from the 

Ngqushwa Local Municipality. 

 

1.6 Existing services 

 

Refer to Section C4.3. 

 

1.7 Environment 

 

The Contractor’s attention is called to clause B1230 of Part B of these Project Specifications and to the 

requirements of Part C: Environmental Management Specification. 

 

1.8 Labour 

 

Local labour is to be used and the employment of such labour is to be effected by the Contractor through liaison 

with the Community Liaison Officer (CLO), who shall assist the Contractor with the recruitment of local labour 

to ensure an equitable distribution of people employed from those wards in the vicinity of the works. 

 
1.9 Maintenance of the works during the construction period 

 

The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 and the 

standard specifications with respect to the care and protection of the Works. 

The handing over of the road reserve for this contract is described in clause B1224 of these Project Specifications.  

The Contractor shall be responsible for maintaining this portion of the road from the date of handover until the 

issue of the Certificate of Completion. 

 

1.10 Testing of materials 

 

The Contractor shall carry out the required process control testing as specified in terms of the COLTO standard 

specifications. 

 

1.11 Power supply and other services 

 

The Contractor shall make his own arrangements concerning the supply of electrical power and all other 

services. No direct payment shall be made for the provision of electrical and other services. The cost thereof 

shall be deemed to be included in the rates and amounts tendered for the various items of work for which these 

services are required. 

 

1.12 Construction in confined areas 

 

It may be necessary for the Contractor to work within confined areas. Except where provided for in the 

specifications, no additional payment shall be made for work done in restricted areas. The method of construction 

in these confined areas largely depends on the Contractor’s constructional plant.  However, the Contractor shall 

note that, unless otherwise provided for in terms of the scheduled payment items in the COLTO Standard 
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Specifications or these project specifications, measurement and payment shall be in accordance with the specified 

cross sections and dimensions only, irrespective of the method used for achieving these cross sections and 

dimensions, and that the tendered rates and amounts shall include full compensation for all special equipment 

and construction methods and  

 

for all difficulties encountered when working in confined areas and narrow widths, and at or around obstructions, 

and that no extra payment shall be made nor shall any claim for additional payment be considered in such cases. 

 

1.13 Contractor’s campsite 

 

Possible locations for a campsite shall be pointed out at the site handover meeting. 

The Contractor shall make his own arrangements for the provision of his campsite and housing for construction 

personnel, but the chosen site shall be subject to the approval of the Engineer, the local authorities and the 

Project Liaison Committee (PLC) associated with the project. 

 

1.14 Additional requirements for construction activities 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make use of approved 

methods to control the movement of his equipment and vehicles so as not to constitute a hazard on the road. 

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the 

maintenance of deviations. No claim for additional costs which may arise from these methods of traffic 

accommodation and no additional payment owing to inconvenience as a result of the Contractor’s method of 

working shall be considered. 

 
C 3.2. DRAWINGS 

 

The reduced drawings that form part of the Tender documents shall be used for Tender purposes only. 

 

The Contractor shall be supplied with three complete sets of unreduced paper plots of the construction drawings. 

These prints are issued free of charge and the Contractor shall make any additional prints he may require at his 

own cost. 

 

Any information in the possession of the Contractor which the Engineer requires to complete the as-built 

drawings shall be supplied to the Engineer before a certificate of completion shall be issued. 

 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the Engineer. 

The Engineer shall supply all figures / dimensions omitted from the drawings. 

 

The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all levels to 

the Engineer for confirmation before he commences any structural construction work. The Contractor shall also 

check all clearances given on the drawings and shall inform the Engineer of any discrepancies. 

 

C3.4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 

3.2.1 Recording of weather 

 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures 

in a book. Such book shall be handed to the employer’s representative for his signature no later than 

12 days after rain that is considered to justify an extension of time occurs. 

 

3.2.2 Unauthorised persons 
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The Contractor shall keep unauthorised persons from the works at all times. Under no circumstances 

may any person except guards be allowed to sleep on the construction site. 

 

3.2.3 Management meetings 

 

 Site meetings will be held on a monthly basis at a time and place to be agreed upon. 

 

3.2.4 Daily records 

 

The Contractor shall keep a site diary book, which is to be kept on site at all times. Both the Contractor 

and the Engineer’s Representative on site will sign the site diary every day. 

 

The following to be recorded in the site diary: 

 

(a) daily records of labour and plant return employed on site 

(b) the work performed on the site 

(c) weather conditions 

(d) materials on site 

(e) delays 

 

3.2.5 Payment certificates 

 

The full back-up documentation such as measurement sheets signed by both the Contractor and the 

Engineer to substantiate the claims in payment certificate, shall accompany the payment certificate 

claim for the Employer to expedite verification and certification. 

 

C3.5: PROJECT SPECIFICATIONS 
 

PART A: AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

South African National Standard specification data required by SANS 2001 Construction Works standards, 

without which the specification is incomplete. Specification data listed in PW371 is simplified and generally 

accepts default values or requirements – consult Annex A of the relevant SANS 2001 standard for the complete 

list  

 

Units, symbols, meaning of terms NOTE: Data required by SANS materials and product standards, listed in 

Annex A of each standard as “Notes to Purchasers”, are deemed specification data in both parts of PW371. 

 

The General Conditions of Contract applicable to this contract are the “General Conditions of Contract for Work 

of Civil Engineering Construction” (2015) issued by the South African Institution of Civil Engineering and the 

necessary amendments to the Standard Specifications have been made and included in the Project 

Specifications contained in this document. 

 

The terms “Project Specifications” and “work Specifications”, are synonymous. 

 
PART B: PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND 

ADDITIONAL SPECIFICATIONS 

 

1. In certain clauses, the Standard Specifications allow a choice to be specified in the project specifications 

between alternative materials or methods of construction, and for additional requirements to be specified to 

suit a particular contract.  Details of such alternatives or additional requirements applicable to this contract 
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are contained in this part of the project specifications.  It also contains some additional specifications 

required for this particular contract. 

 

2. The number of each clause and each payment item in this part of the project specifications consists of the 

prefix B followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications.  The number of a new clause or a new payment item which does not form part of a 

clause or a payment item in the standard specifications and which is included here, is also prefixed by B 

followed by a new number.  The new numbers follow on the last clause or item number used in the relevant 

section of the standard specifications. 

 

3. The tenderer shall note that the standard SANS 2001 Construction Works specification is based on the 

SANS 2001/PW371 General Conditions of Contract.  References to specific SANS 2001/PW371 General 

Conditions of Contract clauses will need to be exchanged for the equivalent clause in the General 

Conditions of Contract for Construction Works” (2015) as amended and the Contract Data.  The employer 

assumes no responsibility for the contractor’s interpretation of which are the correct relevant clauses and 

the contractor shall be deemed to have indemnify the employer against incorrect interpretation from SANS 

2001/PW371 general condition of contract to these general conditions of contract (GCC 2015) applicable 

to this contract. 

SECTION 1100: DEFINITION AND TERMS 
 
Add the following additional clauses: 

“B1156  COMMERCIAL SOURCE 

An off-site source of materials chosen by the Contractor, other than a designated borrow area, 

will also be viewed as a commercial source. The Contractor shall take full responsibility for the 

quality of all materials and services supplied from commercial sources. 

 

B1157  PROCESS CONTROL 

Process control means all testing required to be carried out on the works in order to ensure that 

the completed permanent works comply with the specifications and drawings. All such testing will 

be subject to inspection and approval by the Engineer.” 

 

 SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS 

 

B1202 SERVICES 

 

Delete and replace the words: 

     

“Clause 15 of the general conditions of contract” in the first sentence of the eleventh paragraph with 

“Clause 5.6 of the General Conditions of Contract for construction works 2015, 3rd edition”. 

 

B1204 PROGRAMME OF WORK 

 

A bar chart programme shall be provided showing the various activities and clearly defined critical path. 

The programme shall be updated monthly in accordance with the progress made by the Contractor 

and submitted to the Engineer’s representative two days before the following site meeting. 

 

In drawing up this programme, the Contractor shall make allowance for the following: 
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(i) All special non-working days defined in the contract document 

(ii) Use of local labour and training requirements 

(iii) Accommodation of traffic. 

 

 Add the following new subclause:   

 

 “(c) General requirements 

 

The programme will be reviewed at the monthly site meetings at which the Contractor shall provide 

sufficient detail that will allow the comparison of the work completed per activity against the original 

programme. The Contractor shall indicate what resources and programme changes he intends to 

implement in order to remedy any activity that has fallen behind. The Engineer may demand from the 

Contractor a major revision of the programme. Such a revision shall be submitted for approval within 

fourteen days of demand” 

 

B1205 WORKMANSHIP AND QUALITY CONTROL 

      Add the following: 

 

Quality control (Scheme 1) as detailed in Section 8200 will be used for determining the acceptance 

levels with respect to the properties of the materials and workmanship executed by the contractor. 

 

B1209 PAYMENT 

       

(b) Rates to be inclusive 

 

In the 3rd line, after the word “quantities”, insert “together with the payment of VAT as a separate item,” 

 

Amend subclause (e) Materials on site by deleting and replacing the words: 

     

“Clause 52 of the general conditions of contract” in the first sentence of the first paragraph with Clause 

6.10 of the General Conditions of Contract for construction works 2015, 3rd edition.   

 

Add the following subclause: 

 

“(g) Trade Names 

 

Where materials are specified under trade names, tenders must be based on those specified 

materials. Alternative materials may be submitted as alternative tenders and the Engineer may, 

after receipt of tenders, approve the use of equivalent materials.” 

 

B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

       

 Delete and replace the words in the first paragraph: 

     

“Clause 54 of the general conditions of contract” in the fourth line of the first sentence with Clause 5.14 

of the General Conditions of Contract for construction works 2015 third edition.   

 

Add the following paragraph: 
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“In addition to the listed specified items of work and regardless of the degree of beneficial occupation 

by the Employer, no sections of the works, individually or collectively, shall be considered for practical 

completion unless the following criteria have also been met: 

 

It must be possible for the Contractor to complete the written list of outstanding items of work within 28 

days of the list having been issued to the Contractor.”   

 

B1214 CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 

       

 Add the following to the first paragraph of subclause (d) (ii): 

     

“This is also required with respect to fences, gates, campsites, bypasses and material spoiled on 

private property.”   

 

Add the following to the last paragraph of subclause (d): 

“These written statements, as required in Clause 1214 (b) – (e) shall be handed to the Engineer before 

the final certificate will be issued. Failing to obtain these written statements from all landowners and 

authorities concerned, the period of maintenance will be extended including all conditions related to 

such an extension, until such time that all these statements are obtained. 

 

The obtaining of any such written statements will not relieve the Contractor of the execution of any of 

his obligations to the satisfaction of the landowner or authority concerned, and to the approval of the 

Engineer.”   

 

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

       

Replace the first paragraph with the following: 

“Extension of time in terms of Clause 42 of the general conditions of contract for construction works          

2015 third edition in respect of abnormal rainfall shall be calculated according to the requirements of 

Method (ii) (Critical-path method). 

 

Add the following to Method (ii) (Critical-path Method): 

The number of days per month on which work is expected not to be possible as a result of normal 

rainfall, for which the Contractor shall make provision (“n”), is given in Table B1215/1. In his tendered 

rates, prices and programme the Contractor shall allow at least for the number of lost working days 

listed for each month. Only the number of days lost as a result of adverse weather conditions exceeding 

the number of days listed in Table B1215/1 will qualify for consideration of extension of time. 

TABLE 1215/1: EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO NORMAL 

RAINFALL 

Month Expected number of working days to be 

lost as a result of normal rainfall 

August 2026 

September 2026 

October 2026 

November 2026 

December 2026 

January 2027 

February 2027 

March 2027 

April 2027 

3 

5 

5 

7 

7 

7 

7 

7 

7 
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May 2027 

June 2027 

5 

3 

TOTAL 63 days 

 

If no abnormal rainfall or other inclement weather period occurs during a specific calendar month(s), the 

n-values as specified shall not be taken as accumulating over the contract period. If the n-days allowed 

for in the programme of work are not taken up by standing time due to abnormal rainfall or inclement 

weather conditions the days will fall away and will not be considered in extension of time claims which 

may arise later during the contract period. 

 

During the execution of the works, the Engineer’s representative will certify a day lost due to abnormal 

rainfall and adverse weather conditions if no work was possible on the relevant working day (based on a 

five day working week) on any item which is on the critical path according to the latest approved 

construction programme.” 

 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE CONSTRUCTION 

OF NEW WORK ON TOP OF COMPLETED IS COMMENCED 

       

Delete and replace the words in the first paragraph: 

     

“Clause 35 of the general conditions of contract” in the second line of the first sentence with Clause 

8.1 of the General Conditions of Contract for construction works 2015 third edition.   

 

 

B1224 THE HANDING-OVER OF THE ROAD RESERVE 

 

Add the following: 

 

The full extent of the road reserve will be handed over to the Contractor at the beginning of the contract.  

He shall be responsible for the maintenance along this portion of the road until completion of the 

contract. 

 

B1229 SABS CEMENT SPECIFICATIONS 

 

The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466 have been 

withdrawn and are replaced by the new SANS 50197-1 and -2: Common cements, and SANS 50413-

1 and -2: Masonry cement. These specifications will be applicable to this contract, and the descriptions 

and types of cements specified, will be based on the designations as defined in these specifications. 

 

 

B1230 ENVIRONMENTAL IMPACT CONTROL 

 

Respect for the environment is an important aspect of this contract. The environmental control of the 

site shall be governed by the Environmental Management Plan (EMP) included in Particular 

Specification C3.3 of this document, which provides, inter alia for: 

 

(a) The Contractor must allow for the satisfactory combating of dust and noise nuisance throughout 

the contract length during construction. 

 

(b) The Contractor must make provision for the prevention of excessive erosion and siltation 

throughout the Contract and in particular on adjacent land.  Should excessive erosion and/or 

siltation take place outside the road reserve as a direct result of the Contractor’s construction 
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activities it will be the Contractor’s responsibility to make good the erosion/siltation to the 

satisfaction of the landowner and the Engineer. 

 

(c) No littering by construction workers shall be allowed. A refuse control system shall be established 

for the collection and removal of refuse to the satisfaction of the engineer. 

 

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of 

the veld for this purpose shall not, under any circumstances is allowed. 

 

(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as 

refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, 

organic materials and bituminous products. In the event of spillage, prompt action shall be taken 

to clear the affected area. Emergency measures in the event of spillage must be set out and the 

responsible person made aware of the required action. The construction of temporary and or 

permanent dams must be done with the necessary approvals from the Department of Water 

Affairs and Forestry and Environmental Affairs and Tourism. 

 

(f) Bituminous and/or other hazardous products shall not be spoiled on site and may only be 

disposed of in licensed authorized disposal facilities. 

 

(g) Control of invader species of plants. 

 

(h) Clearing shall be limited to the road prism and, where applicable, detours, which shall be sited in 

consultation with the Engineer and the local communities. 

 

No separate payment will be made for observing these requirements as it is deemed to be included in 

the amount tendered for Item 13.01 but any avoidable non-compliance with these rules may be 

considered sufficient grounds for withholding payment of part or all of the amounts to be paid for the 

above item. 

 

B1231 WORKMEN’S COMPENSATION ACT 

 

 All labour employed on the site shall be covered by the Workmen’s Compensation Act. The 

Contractor shall pay in full, including the payment of the necessary levies, such amounts as are due 

in terms of the Act.  

 

The manner in which Workmen’s Compensation shall be handled shall be resolved by the Contractor 

at the commencement of the contract. 

 

 

B1232 CARE OF WORKS, DAMAGE, INJURY AND INSURANCE 

 

Compliance with Road Traffic Act: 

   

When a service necessitates vehicles or plant travelling or working on a public road the following 

shall apply: 

   

(a) The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 

93 of 1996) as amended. 

 

(b) Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit 

in respect of the class of vehicle or item of plant he is driving or operating. 
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The contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and 

guarding as may be necessary or required by the Engineer or by any act, regulation or statutory 

authority in order to minimise the danger and inconvenience caused to vehicle and pedestrian traffic. 

 

The Contractor by accepting this contact shall be deemed to have indemnified the Employer and the 

Engineer against any claims, damages and / or costs that may arise in this regard 

SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 

B1302     GENERAL REQUIREMENTS 

 

B1303 PAYMENT 

 

 Add the following to Subclause (i): 

 

 “The tendered sum for sub item 13.01 (a) also includes full compensation for the complete relocation 

of the Contractor’s camp or temporary road camps from one road or area to another during the 

course of the contract. 

 

 Under this pay item 13.01 he shall also make allowance for the provision of two labourers to assist 

the Engineer or the Engineer’s representative as and when required for checking and measuring the 

various items of work. 

 

 The Contractor must make allowances for the provision and erection of 2 No. Contract Name boards, 

as per the drawings, in his rate tendered for pay item 13.03.” 

 

Add the following after the fourth paragraph: 

 

 “Should the combined total tendered for sub items (a), (b), and (c) exceed 18% of the tender sum 

(excluding contingencies, CPA and VAT), the Tenderer shall state his reasons in writing for tendering 

in this manner.” 

 

Add the following at the end of this pay item: 

 

 “The amount payable to the Contractor for time related costs arising from extensions of time granted 

by the Employer, where the Contractor is fairly entitled to such compensation in terms of Clause 

5.12 of the General Conditions of Contract, 3rd edition 2015, shall be calculated as follows: 

 

(i) Account shall be taken of all time-related items scheduled in Section 1300, 1400 and 1500. 

(ii) All pay items for which the unit of measurement is “month” shall be deemed to be based 

upon an average of 22 working days per month. 

(iii) Payment will be made only for items for which the unit of measurement is “month”.” 

 

B1302 (d) COMMUNITY LIAISON OFFICER 

 

 The Project Steering Committee or the Ward Committee shall appoint a community liaison officer for 

the duration of this contract. The Contractor shall direct all his liaison efforts with the local community 

through the appointed officer. 
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 It is not anticipated that the community liaison officer’s duties will entail a full day’s work, and the 

Contractor can utilise the community liaison officer to undertake additional duties with the Engineer’s 

approval. 

 

The Community Liaison Officer’s duties will include: 

(i) to be available on site daily between the hours of 07h00 in the morning until 17h00 in the 

afternoon; 

(ii) to determine, in consultation with the contractor, the needs of local labour in terms of relevant 

technical training, responsible for the identification of suitable trainees; 

(iii) to communicate daily with the Contractor and the Engineer to determine the local labour 

requirements with regard to the numbers and skills, to identify possible labour disputes and to assist 

in their resolutions; 

(iv) to ensure the timeous availability of suitable local labour after consultation with appropriate 

structures and the establishment of a “labour desk”. 

(v) to attend all meetings in which the community and/or labour is present or is required to be 

represented, in particular attend each monthly/site progress meeting to report on local labour 

involved and to table relevant issues; 

(vi) to assist in the identification and screening of labourers from the community after consultation 

with local structures in accordance with the contractor’s requirements; 

(vii) to inform local labour of their conditions of temporary employment and to inform local labourers 

when their period of employment will be terminated; 

(viii) to attend disciplinary proceedings to ensure that hearings are fair and reasonable; 

(ix) to ensure that all labourers involved in activities where tasks have been set are fully informed 

regarding the principle of task work; 

(x) to keep a daily written record of his interviews and community liaison activities; 

(xi) to compile and maintain labour records as required on a weekly basis; 

(xii) all such activities as agreed upon between all parties concerned. 

 

The Community Liaison Officer shall be fluent in Xhosa and English and shall have excellent communicative 

skills, all to the approval of the Engineer. 

 

Item         Unit 

 

B13.02 a) Community Liaison Officer     Prov Sum 

 

 b) Handling cost and profits in terms of sub item 13.02 (a) % 

 

A provisional sum is provided for the cost of community liaison, which will include the salary of the 

Community Liaison Officer for the duration of the contract. The Community Liaison Officer may possibly 

not be required on a full time basis and this provisional sum will therefore be expended as approved by 

the Engineer. 

 

The percentage tendered for handling costs and charges shall cover all additional cost for the 

Contractor over and above the sums paid under sub item (a).”   

SECTION 1400:   HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEERS SITE 

PERSONNEL 

 

B1406 PAYMENT 

 

 Add to the following pay items: 
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“Item         Unit 

 

B14.11 a) Cellphone airtime for the engineer's site personnel  Prov Sum 

 

 b) Handling cost and profit in terms of sub item B14.11 (a) % 

 

The unit of measure shall be the provision of a total amount of R 100 (five hundred rand) worth of airtime 

per month by the Contractor to the Engineer’s site personnel for the duration of the contract.  

 

The percentage tendered for handling costs and charges shall cover all additional cost for the 

Contractor over and above the sums paid under sub-item (a).”   

SECTION 1500:   ACCOMMODATION OF TRAFFIC 

 

B1501 SCOPE 

 

 Add to Clause 1501 the following: 

 

 The scope of this section shall also include the preparation and submission to the Engineer for 

approval of traffic management plans.  The traffic management plans shall demonstrate how the 

Contractor intends accommodating and controlling traffic through the site.  The plans must 

incorporate all the requirements of the specifications in respect of the accommodation of traffic, 

including the traffic control devices and the personnel involved.  A traffic safety officer shall be 

specifically named in the Plan together with 24 hour contact details.  Copies of the plans shall be 

made available to the Engineer and the Employer. 

 

 The accommodation of traffic shall generally be undertaken in the following manner: 

 

 (a) Via gravel diversions, where practical in terms of space and the terrain. 

 (b) By dealing with traffic under construction where no diversions are possible. 

 (c) By diverting traffic along the existing road where the route is being realigned. 

 

 

B1502 GENERAL REQUIREMENTS 

 

 (b) Providing Temporary Deviations 

 

 Add to Sub-clause 1502(b) the following: 

 

 The contractor shall keep the provincial traffic police, the municipal traffic departments and the 

engineer fully informed with regard to any changes in the normal traffic flow and obtain their approval 

for these changes. 

 

 During the non-working hours, all unnecessary obstructions to the traffic shall be removed and all 

signs no longer applicable to the situation shall be removed or effectively covered. 

  

 No additional payments will be made where situations arise that the contractor has deviations cross 

over the roadway under construction. 

 

 (i) Traffic Safety Officer 
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 Add to Sub-clause 1502(i) the following: 

 

 The Contractor shall submit a CV of the candidate to the Engineer for approval before the Traffic 

Safety Officer is appointed.  The Traffic Safety Officer shall be made available to discuss road safety 

and traffic accommodation matters whenever required by the Engineer. 

 

Delete Sub-clause 1502(i), sub-sub-clauses (ii) and (iii) and replace with the following: 

 

(ii) Record on neat and dimensioned sketches and submit to the Engineer the position and sign 

reference number where applicable of each sign, barricade, delineator, cone, amber flicker 

light, guardrail and permanent or temporary painted road marking feature.  The position of 

each unit shall be adequately referenced to  

 

Identifiable permanent features located along the site of the works. 

 

 These records shall also show the date and time at which the recorded traffic 

accommodation features are certified correct by the Traffic Safety Officer, and shall be 

signed by the Traffic Safety Officer before being submitted to the Engineer. 

 

 The records shall be amended whenever changes are made in the field and the revised 

detailed sketches shall be submitted to the Engineer.  This shall include the recording of the 

position of flagmen and stop/go control men and their associated traffic accommodation 

equipment wherever they are used.” 

 

 (iii) Personally inspect the position and condition of each traffic accommodation feature on the 

whole site of works twice each day by 9:30 and by 16:30, to record all irregularities 

discovered and the remedial action taken, and to sign off as correct and submit to the 

Engineer such record sheets by 10:00 and by 17:00 each day.  The traffic Safety Officer 

shall keep a duplicate book for this specific purpose. 

 

 The Traffic Safety Officer shall also submit to the Engineer by 10:00 each morning, a record 

of all matters pertinent to site safety and traffic accommodation throughout the site of works 

the previous day.  He shall also record the daily labour returns of flagmen, stop/go and traffic 

signal control men employed. 

 

 The traffic safety officer shall be equipped with a cellular telephone and shall have a vehicle 

and 3 labourers at his disposal 24 hours a day and he shall be directly answerable to the 

Contractor’s Site Agent. The traffic Safety Officer shall have a direct line of communication 

at all times with the police and traffic officers responsible for the area within limits of the 

Contract.  The provision of the Road Safety Vehicle, driver, three labourers and the cost of 

the cellular telephone shall be deemed to be included in the rates tendered for the 

Contractor’s establishment on site. 

 

 Add to Sub-clause 1502(i) the following new sub-sub-clauses: 

 

 (ix) Ensure that all obstructions, soil and gravel heaps, related to the Contractors activities be 

removed before nightfall where applicable and as instructed by the Engineer and that the 

roads are safe for night traffic. 

  

 (x) The Traffic Safety Officer shall, in addition to the duties listed in Clause 1502 (i), also be 

responsible for removal of broken-down vehicles off the roadway and implementing actions 
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requested by the traffic authorities with regard to the work to be carried out, and shall be 

responsible for the erection and maintenance of all traffic signs necessary for the 

accommodation of traffic.” 

 

 Add the following new Sub-clauses to Clause 1502: 

 

 (j) Public traffic 

 

 The contractor must plan and conduct his activities so as to bring about the least possible disruption 

to the traffic on the road.  All halting of traffic will require the prior approval of the engineer and must 

be pre-arranged with the appropriate traffic authorities. 

  

 In all dealings with the public the Contractor shall bear in mind the public's right to enjoy the use of 

the road, and the Employer's desire to interfere as little as possible with this right.  At all points of 

contact with the public, the Contractor shall deal with deliberate courtesy and understanding in any 

discussions or disputes. 

 

(k) Failure to comply with provisions 

 

 The failure or refusal of the Contractor to provide barricades or traffic signs at the proper time, or to 

take the necessary precautions for the safety and convenience of public traffic as specified or 

instructed by the Engineer, shall be sufficient cause for the suspension of all work under this Contract 

without any additional compensation to the Contractor until the required accommodation of traffic 

has been completed to the satisfaction of the Engineer.  The above shall be sufficient cause for the 

Engineer to deduct penalties as follows: 

 

▪ A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every 

occurrence of non-compliance with any of the requirements of Section 1500 of the standard 

specifications and section B1500 of the Project Specifications. 

 

▪ In addition a time-related penalty of R500.00 per hour over and above the fixed penalty shall 

be deducted for non-compliance to rectify any defects in the accommodation of traffic within 

the allowable time after an instruction to this effect has been given by the Engineer.  The 

Engineer’s instruction shall state the allowable time, which shall be the time in hours for 

reinstatement of the defects.  Should the Contractor fail to adhere to this instruction, the 

time-related penalty shall be applied from the time the instruction was given. 

 

 The penalties shall be deducted from the payment certificate for the month in which the non-

compliance occurs. 

 

 Payment will also be deducted in accordance with Payment Item B15.01 of these Project 

Specifications. 

 

(l) Access to work area 

 

 Construction traffic will only be permitted to enter or leave the work area at points approved by the 

Engineer and as clearly indicated on the traffic management plans.  When any access point is in 

use, flagmen shall be provided for each such point.  At least two flagmen shall be stationed at the 

access point to control the movement of construction traffic, and to warn public traffic on both lanes 

of the existing road.  It is not the purpose of these flagmen to stop public traffic flow. 

 

(m) Extension of time for completion 



NGQUSHWA LOCAL MUNICIPALITY 

CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

BID NO: 8/2/091/2025-2026 

 

   121 

Contractor____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

 

 

 Accommodation of public traffic on the works or any delays caused thereby, as well as any 

suspensions due to failure by the Contractor to comply with the provisions for the accommodation 

of traffic, will not be regarded as special circumstances for an extension of time. 

 

B1503  TEMPORARY TRAFFIC-CONTROL FACILITIES 

 

 Replace the first sentence of the first paragraph of Clause 1503 with the following: 

 

 The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

channelization devices, barricades, warning devices and road markings (hereinafter referred to as 

traffic-control devices) in accordance with these special provisions and as shown on the drawings 

and in the South African Road Traffic Signs Manual in conjunction with the latest edition of Road 

Signs Note No.13 Road works, and remove them when no longer required.  

   

 It shall be incumbent upon the Contractor to see to it that the abovementioned traffic-control devices 

are present where required at all times and are functioning properly, and he shall replace any that 

have been damaged, lost, stolen or obliterated at his own cost. 

 

 Replace the third paragraph of Clause 1503 with the following: 

 

 The type of construction, spacing and placement of traffic-control devices shall be in accordance 

with the latest edition of Road Signs Note No.13, road works, these special provisions, the drawings 

and the South African Road Signs Manual.  The recommended arrangements of the traffic control 

devices illustrated in Appendices 1 to 6 of Road Signs Note No.13 and/or drawings shall not be 

departed from without prior approval of the Engineer.  

 

However, this shall not absolve the Contractor of his obligations in preparing traffic management 

plans as per this Project Specification. 

 

 The details shown for spacing and placement of traffic-control facilities may however, be revised at 

the discretion of the Engineer where deemed necessary to accommodate local site geometry and 

traffic conditions 

 

 

 (b) Road signs and barricades 

 

 Add to Sub-clause 1503(b) the following: 

 

 The Contractor shall be responsible for the protection and maintenance of all signs, and shall at his 

own cost replace any that have been damaged, or lost, or stolen. 

 

 All temporary road signs shall be mounted on portable supports for the easy moving of signs to 

temporary positions.  The only permitted method of ballasting the sign supports shall consist of 

durable sandbags filled with sand of adequate mass to prevent signs from being blown over by wind. 

The cost of the sandbags shall be included for in the tendered rates for the various types of 

temporary road signs. 

 

 The traffic-control devices, temporary signs and devices required in the Contract are those 

designated in Road Signs Note No.13. 
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 The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag, which shall 

be pulled over the sign in the form of a hood and fastened to the sign posts.  Plastic bags or other 

materials and fastening by means of adhesive tape shall not be permitted.   

 

 No work may proceed on any section where accommodation of traffic is required until such time as 

the relevant requirements with regards to signposting are met and written approval of the Engineer 

is obtained. The Contractor shall keep sufficient surplus signs, delineators and barricades on the 

site to allow for the immediate replacement of damaged or missing items, in any case, within three 

hours of instructions having been given by the Engineer.  Delineators shall be of the flexible plastic 

reversible variety and not of the rigid metal variety. 

 

 Should the Contractor fail to respond to an instruction to re-erect a road sign within the designated 

time or fail to comply with the requirements, the work on that section will be suspended without any 

compensation to the Contractor. 

 

 (c) Channelization devices and barricades 

 

 Add to Sub-clause 1503(c) the following: 

 

 Delineators shall be of plastic and shall be capable of withstanding winds caused by passing traffic 

in typical working conditions without falling over.  To achieve this, the base shall be ballasted using 

sandbags. 

 

 Traffic cones manufactured in a fluorescent red-orange or red plastic material shall be used only at 

short term lane deviations during daylight.  Cones used on all deviations shall be 750 mm high. Lane 

closures which continue into the night-time shall be demarcated by delineators only. 

 

 The use of steel drums as channelization devices will not be allowed on this Contract unless 

instructed by the Engineer. Channelization shall be effected by the use of delineators or cones as 

detailed in Road Signs Note No. 13 - roadwork. 

 

 (e) Warning devices 

 

 Add to Sub-clause 1503(e) the following: 

 

 All construction vehicles and plant used on the works shall be equipped with rotating amber flashing 

lights and warning boards as specified.  All vehicles and plant shall obtain a clearance permit from 

the Engineer before being allowed onto the site. 

 

 Rotating lights shall have an amber lens of minimum height of 200 mm and shall be mounted to 

ensure clear visibility from all directions.  The lights on construction vehicles shall not be switched 

on while vehicles are being operated on unrestricted sections of a public road, but shall be switched 

on while construction vehicles are operating within the accommodation of traffic area, as the vehicles 

decelerate to enter a construction area, and as the vehicles accelerate to the general speed when 

entering the road from a construction area.  Lights on plant shall operate continuously while the plant 

is working alongside sections of road open to public traffic. 

 

 All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights which 

shall be placed so as to be clearly visible and operated continuously while the vehicles are 

manoeuvring in or out of traffic or are travelling or parked alongside roads open to public traffic. 
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 Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and plant shall not 

be paid for separately but shall be included in the rates covering the use of the vehicles.  

 

 The Contractor shall apply and maintain lights together with temporary mounting brackets, to the 

approval of the Engineer. Vehicles and plant that do not comply with these requirements shall be 

removed from the site. 

 

 The Contractor shall ensure that all his personnel, excluding those who are permanently office 

bound, are equipped with reflective safety jackets and that these are worn at all times when working 

on or near to the travelled way.  Any person found not wearing a reflective jacket under these 

circumstances shall be removed from the site until such time as he is in possession of and wearing 

a reflective jacket.  Reflective safety jackets shall be kept in good condition and any jackets that are, 

in the opinion of the Engineer, ineffective shall be immediately replaced by the Contractor. 

  

 Add the following New Sub-clauses to Clause 1503: 

 

 (g) Other signs and facilities 

 

 The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc. not 

measured in standard pay items.  The road signs shall conform to the requirements of the South 

African Traffic Signs Manual, Road Note 13 or specification provided by the Engineer. 

 

 All traffic cones and road signs shall be always kept clean and visible. All bituminous or other foreign 

material shall be removed by the Contractor, or the dirty traffic cones and road signs shall be 

replaced with new ones at the cost of the Contractor, as directed by and to the satisfaction of the 

Engineer. 

 

 (h) Safety jackets 

 

 The Contractor will be responsible to ensure that all construction workers, staff of the Engineer and 

visitors shall wear safety jackets when moving around on site.  The jackets shall be of an approved 

type, orange in colour and shall be to the approval of the Engineer. The Contractor shall provide the 

Engineer with three jackets. No separate payment will be made for the jackets. 

 

 

B1511  MAINTENANCE OF GRAVEL TEMPORARY DEVIATIONS AND EXISTING GRAVEL ROADS 

USED AS TEMPORARY DEVIATIONS 

 

 Add to Clause 1511 the following:  

Where applicable, all references to gravel roads and/or diversions shall also include gravel shoulders 

used as diversions. 

 

B1513 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF WIDTHS 

 

 Amend Clause 1513 as follows: 

 In the third line of the third paragraph, delete “4 km” and replace with “1 km”. 

SECTION 1600:   OVERHAUL 

 
B1602 DEFINITIONS 
 
 (a) Overhaul material 
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 Add to Sub-clause 1602(a) the following: 
 
 Overhaul is not measured separately for payment for materials obtained from commercial sources. 
 
 (b) Overhaul 
 
 Delete Sub-clause 1602(b) and replace with  
 
 On this Contract, ordinary overhaul only will apply.  Ordinary overhaul shall apply to all overhaul 

material in respect of haul in excess of 1.0 km.  Overhaul shall be measured by the product of the 
volume of the material hauled, measured as specified, and the overhaul distance as defined in 
Clause 1602(e) of the standard specifications. 

 
 (d) Free-haul distance 
 
 Delete from the second sentence the words “, except cut and borrow to fill and cut to spoil material 

where the free haul distance is 0.5 km.” 
 
B1603 MEASUREMENT AND PAYMENT 
 

 Add to Clause 1603 the following: 
 
 Item 16.01 will not apply for this contract and the rates for materials hauled for all distances less than 

1km shall be deemed to be included in the tendered rates. 

SECTION 1700:   CLEARING AND GRUBBING 

 
B1704 MEASUREMENT AND PAYMENT 
 

Item         Unit 
 
17.01 Clearing and grubbing      hectare (ha) 
 
Add the following: 
 
“Clearing and grubbing for the construction of camp sites shall not be measured separately. Payment 
shall be regarded as included in the rates tendered for the applicable items for the above-mentioned 
work.”   

 
SECTION B1800:   DAYWORKS 
 
B1801 SCOPE 
 
 This section covers the listing of dayworks items in accordance with the general conditions of 

contract, for the use of determining payment for work which cannot be quantified in specific units in 
the schedule of quantities, or work ordered by the Engineer during the construction period which 
was not foreseen at tender stage and for which no applicable rate exists in the schedule of quantities. 
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B1802 ORDERING OF DAYWORK 
 

 No dayworks shall be undertaken unless written authorization has been obtained from the Engineer. 
Payment for dayworks without written approval from the Engineer will not be considered.  

 
 
B1803 MEASUREMENT AND PAYMENT 
 

Item         Unit 
 

B18.01 Personnel        
 
(a) Unskilled labour       hour (h) 
(b) Unskilled labour       hour (h) 
(c) Foreman        hour (h) 

 
B18.02 Equipment        
 
(a) Specify        hour (h) 

 
B18.03 Materials        

 
a) Procurement of materials      Prov Sum 

 
     b) Handling cost and profit in terms of subitem B18.03 (a)  % 

 
B18.04 Transport       km 
 
The unit of measurement for items B18.01 and B18.02 shall be the hour for the item of plant or 
personnel. The unit of measurement for item B18.03 shall be a provisional sum and item B18.04 for 
the kilometre of transport provided. Non-working hours for transport breakdown, lack of operator of 
any other reason shall not be measured. The time shall be taken from the time that personnel and/or 
plant departs until return. 
 
Measurement shall only be for work instructed and directed by the Engineer, where the Engineer 
considers no other appropriate rate is available in the schedule of quantities. Prior to the 
commencement of any work by the labourers described under item B18.01, the Contractor must 
obtain written consent from the Engineer regarding the classification of all labourers in terms of 
“unskilled” and “skilled” labourers. 
 
The tendered rates for labour for item B18.01 shall include full compensation to cover overhead 
charges and profit, leave pay, bonuses, subsistence, allowances, employers contributions, 
additional payment for overtime, where applicable, insurances, housing, site supervision, use of 
small hand tools and appliances, non-mechanical plant and equipment and consumable stores, for 
all administrative, supervisory, operative and contingent costs, relating to the supply of personnel. 
 
The tendered rates for plant for item B18.02 shall be an all-inclusive hire charge for the use of the 
vehicle and driver or plant/equipment and operator and shall apply to vehicles plant and equipment 
nominated in writing by the Engineer, for all administrative, supervisory operative and contingent 
cost, and profit, relating to the running of the plant. 
 
The above-mentioned tendered rates shall be full compensation for the various items as specified 
and no further profit shall be paid.    
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SECTION 2300:  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND                                                              
DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS 

 
B2304 CONSTRUCTION 

 
(b) Prefabricated concrete kerbing and channelling 
 
Add to sub-clause 2304(b) the following: 
 
Kerbing of radius 1m and less shall be cast in-situ in accordance with sub-clause 2304(e). 
 
All precast kerbs shall be provided with continuous in-situ concrete backing (haunching), the cost of 
which shall be included in the tendered rate. 
 
(e) Cast in-situ kerbs and channels 
 
Add to sub-clause 2304(e) the following: 
 
Where new kerbing and channelling has to be laid in an existing bitumen surface, the surface shall 
be neatly cut to a straight line with an angle grinder or similar approved means along the edge of the 
channel. The existing road foundation shall then be carefully removed over the width and depth 
required to construct the new kerb and channel. 
 
During the construction of the in-situ channel, the contractor shall take care not to stain or damage 
the existing road surface. Any damage, excess over break, undermining or staining shall be repaired 
by the Contractor at his own expense. 
 
(i) Shrinkage joints for cast in-situ concrete work 
 
Unless otherwise shown on the drawings, cast in-situ channels shall be provided with shrinkage 
joints spaced a maximum of 2m apart. Shrinkage joints shall be constructed so that shrinkage cracks 
are generated at the joints. Section of channel which has been cracked between shrinkage joints 
shall be removed and replaced by the contractor at his own cost. 
 
(m) Formwork and finish 
 
All visible edges of cast in-situ channel shall be rounded with a rounding tool. 

 
SECTION 3400:   PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
B3402 MATERIALS 
 
 (a) General 
 
 Add to Clause 3402(a) the following: 
 
 The pavement for the road shall be as per the construction drawings and project specifications: 
 

Wearing course   150 mm G5 graded crushed stone from commercial sources. 
Selected Subgrade  150 mm G6 natural gravel from the borrow pit. 

 
 All layers shall comply with the requirements of Tables 3402/1, 3402/2 of the Standard Specification.   
 
 (b) Compaction Requirements 
 

Add to Clause 3402(b) the following: 
 
The compaction requirements of the pavement layers shall be: 
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Wearing course   95% of modified AASHTO density 
Selected Subgrade   95% of modified AASHTO density 

 
B3406 QUALITY OF MATERIALS AND WORKMANSHIP 
 

Add to Clause 3406 the following: 
 
Test results and re-measurements shall be assessed in accordance with the provisions of Section 
8300: Quality Control (Scheme 2) of the standard specifications, as amended in these project 
specifications. 
 

 
B3407 MEASUREMENT AND PAYMENT 
 

Delete the note at the start of the measurement and payment clause dealing with work in restricted 
areas.   
 
On this Contract, no extra over payment will be made due to the nature of the site or the size of the 
work area available.  All costs associated with carrying out the works are deemed to be included in the 
tendered rates for the items in the Schedule of Quantities. 
 

SECTION 5600:   ROAD SIGNS 
 
B5601 SCOPE 
 

Replace the contents of this clause with the following: 
 
“This section covers the erection of permanent road signs alongside and over the carriageway, at 
intersections and at locations indicated or directed by the Engineer.” 

 
B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 
 

(a) Road sign boards 
 
Add the following: 
 
“The Contractor shall ensure that the sign boards supplied from the manufacturers are correct in all 
aspects.” 
 
Add the following new subclauses: 
 
(h) Chromadek Sections 
 
 “Chromadek sections shall be assembled in accordance with the details of the standard plans. 
 
Where joints are approved by the Engineer, they shall be constructed in accordance with the details 
shown on the standard plans and shall be covered on the rear face after assembly with a 20mm 
wide PVC corrosion protection tape. The PVC tape shall be covered by a 60mm wide self-adhesive 
aluminum backed strip such as “Bostik Dit-Sit” or approved equivalent, all as indicated on the 
standard plans. 
 
Retro-reflective material shall be applied to the section as specified for aluminum sections in Clause 
5603(d) of the standard specifications, with the following additional equipment: 
 
Where the letters or legends cross the horizontal joints of the sign panels the lettering or legend shall 
be cut along the joint and trimmed just short of the 3mm radius bend on the section. 

 



NGQUSHWA LOCAL MUNICIPALITY 

CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

BID NO: 8/2/091/2025-2026 

 

   128 

Contractor____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

 

(i) Fastening details 
 
 All fastening details to join the sign sections, to edge the assembled sign panel and to fasten the 
completed panel on to the supports shall be constructed in accordance with the details shown on 
the standard plans.” 

 
B5605 STORAGE AND HANDLING 

 
Add the following: 
 
“The following shall not be allowed on the sign face: 
 
(a) Drilling of holes 
(b) Application of any form of adhesive 
(c) Cleaning with any chemicals that are not specifically approved by the manufacturer of the 

retro-reflective materials, and 
(d) Covering the sign face with an impermeable material that does not allow free circulation of 

air.” 
 
B5606 ERECTING ROAD SIGNS 

 
(d) Field welding 
 
Replace the content of this clause with the following: 
 
“No field welding shall be allowed during the erection of any road signs” 

 
(e) Time of erection 
 
Replace the content of this clause with the following: 
 
“Road signs shall be erected during and without disrupting the normal free flow of traffic.” 
 

 
B5609 MEASUREMENT AND PAYMENT 
             
                 Add the following new item: 
 

Item         Unit 
 

B56.11 Remove existing signs and supports   No 
 
The unit of measurement shall be the number of each sign type and size of road sign removed. 
 
The tendered rate shall include full compensation for all transport costs, handling, material, labour, 
supervision and equipment required to: 
 
a) Accommodate traffic to suit the removal of signs 
b) Remove the existing sign supports, which must be cut off 200mm below the natural ground 

level, demolish the concrete footings of existing signs to at least 200mm below natural ground 
level and restore the site where the road signs have been dismantled 

c) Tidy up, clear, trim, dispose of material at an approved spoil site provided by the Contractor, 
and finish the site around each sign footing.      
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SECTION 8100: TESTING MATERIALS AND WORKMANSHIP 
 
B8111 TESTS ON PAVEMENTS 

 
B8111 (b) Straight-Edge Test for Surface Irregularities on Surfaces with a Coarse Surface Texture 

 
Add to sub-clause 8111(b) the following: 
 
The Contractor shall perform surface irregularity tests on base course by means of a 3, 0 m straight-
edge with the necessary wedge as described in Clause 8111 (b) and shall have the straight-edge 
and wedge on site throughout the production of the base course for the use of himself during process 
control testing and for the use of the Engineer during acceptance control testing. 
 

B8117 MEASUREMENT AND PAYMENT 
 

Item 81.03 Providing testing equipment 
 
Add the following additional subitem: 
 

 Item Unit 

 
 B81.03 (c) Aluminum Straight edge 3 m long plus calibrated wedge  Number (No) 
 
SECTION 8200:  QUALITY CONTROL (SCHEME 1) 
 
B8201 SCOPE 

 
Add the following to Clause 8201 of the Specifications: 
 
Quality control shall be carried out in accordance with the requirements of Section 8300: Quality 
Control (Scheme 1). 

 
B8209 PROCESS CONTROL BY THE CONTRACTOR 
 

Add to Clause 8209 the following: 
 
For this Contract, process or quality control by the Contractor comprises at least the following: 

 
Soil Tests: 

 
Field densities, maximum dry density and optimum moisture content determinations, CBR, UCS, 
indicator tests (grading and PI), moisture contents, solid densities and chemical tests relating to 
stabilizing agent contents. 
 
Aggregate tests: 
 

     Grading, flakiness index, average least dimension (ALD); 
 
C3.5 PROJECT DETAIL TECHNICAL SPECIFICATION 
 
 
C3.5.1  PARTICULAR SPECIFICATIONS 
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PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 
C.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive matter, 

strict compliance to the Environmental Management Plan (EMP) guidelines is required.  The purpose 
of the EMP is to: 

 
▪ Encourage good management practices through planning and commitment to 

environmental issues, 
▪ Provide rational and practical environmental guidelines to: 

i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, 
treatment or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

C.2  Training and Induction of Employees 
 

▪ The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).  The CMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 
C.3     Complaints Register and Environmental Incident Book 
 

Any complaints received by the project team from the public will be recorded. The complaint should 
be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 

▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter, etc.), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 days. 

 
All environmental incidents occurring on the site will be recorded. The following information will be 
provided: 

▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 
 

C.4 Site Cleanliness and Neatness 
 

Location of a construction camp is to be approved by the Engineer and is to be restored to its 
previous condition after completion of construction. 

The construction camp should preferably be fenced with a 1.8 m bonnox fence or similar 
approved. 

All materials, equipment, plant and vehicles must be stored within the construction camp. 
A dedicated area must be made available for construction staff to change and store their 

personal belongings. 
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C.5 Access 

Access to existing roads, schools, buildings, shops and residential properties must not be impeded 
during construction. 
Access roads utilised by the Contractor must be maintained in good condition. 

 
C.6 Borrow Pits 

Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals 
and Energy (DME) in consultation with the Department of Water Affairs and Forestry (DWAF). 
Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWAF. 

 
C.7 Dust Control / Air Quality 
 

▪ Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are 
not excessive. 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are 
not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and 
residential areas. 

▪ The speed of construction vehicles must be reduced. 
 
C.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 
 

C.9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The contractor must ensure that fire-fighting equipment is available on site, particularly 

where flammable substances are being stored or used, and that construction staff are 
aware of where it is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
C.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 
C.11 Materials Handling and Spills Management 
 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to 
be stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with 
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment 
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 
The absorbent must be stored in a designated area and be available for inspection. 
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▪ All spills are to be recorded in the environmental incident book. 
 
C.12 Noise  
 

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to 
Friday, unless otherwise approved by the appropriate competent person in consultation 
with adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped 
with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise such 
as hooting and shouting. 

 
C.13 Pollution Control 
 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent soil 
or water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
DC14 Rivers and Streams 
 

▪ During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction.   
▪ No impediments to natural surface water flow, other than approved erosion control 

measures, must occur. 
 

C.15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to 
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity 
of construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing 
to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during 
the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases.  

 
C.16 Soil Management 
 

▪ Stormwater drainage pipes must be installed alongside the road in all areas susceptible to 
soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

▪ Spoil from cuts may be used in existing erosion galleys. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 
▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals 

should be removed together with the contaminated soil. 
▪ If necessary, an absorbent such as Peat Sorb should be used the aid in cleaning up the 

spill. The contaminated soil should be disposed of in an appropriate container, depending 
on its classification. 

▪ Servicing and re-fueling of vehicles must only be carried out at construction camp. 
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C.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
Do not leave the construction site untidy and strewn with rubbish which will attract animal pests. 
Do not set fires.  
Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 

designated worker collection/drop off points. 
Do not drive a construction-related vehicle under the influence of alcohol. 
Do not exceed the national speed limits on public roads or exceed the recommended speed 

limits on the site. 
Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles 

must be reported and repaired as soon as possible). 
Do not litter along the roadsides, including both the public and private roads. 
Do not pollute any water bodies (whether flowing or not). 
No member of the construction team is allowed to enter the areas outside the construction site. 
 

C.18 Traffic Disturbances and Diversions 
 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities and 
in accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

C.19 Vegetation 
 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management measures 

must be implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 
completed.    

 
C.20 Waste Management 
 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must 

be stored in leak proof containers and disposed of at a registered hazardous waste 
disposal site.   

▪ The contents of waste storage containers must, under no circumstances, be emptied to 
the surrounding area.  In general, littering, discarding or burying of any materials is not 
allowed on site or along the route. 

 
 
▪ Adequate waste receptacles must be available at strategic points around the construction 

camp and site for all domestic refuse and to minimise the occurrence of littering. 
▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 
▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 

packets etc) on completion of the day’s work. 
▪ Any spill around the container(s) should be treated as per Section C11 and C16. 
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C3.5.2. PARTICULAR SPECIFICATIONS 
 
PART D: DAYWORKS 
 
This part of the Project Specifications deals with the provision for Dayworks in the Schedule of Quantities. Rates 
for Dayworks shall be entered in Schedule D of the Schedule of Quantities in accordance with the following 
specifications. 
 
D. 1 SCOPE 

According to clause 37.2 of the general conditions of contract for construction works (GCC) 2015 
edition, certain work may be carried out using rates tendered in the daywork schedule.  A schedule of 
personnel, plant and equipment which may be necessary to perform work on a daywork basis is 
included in the schedule of quantities.  The quantities used in the schedule are for tender evaluation 
purposes only and the use or not of these items shall not constitute a variation in terms of Clause 37 of 
the General Conditions of Contract 2015 third edition. 
 
No work will be paid for as Dayworks without the written instruction or approval of the Engineer. 

 
D. 2 TYPE OF WORK 
 

The Engineer may order daywork in certain cases where it is necessary to vary or to extend the works 
due to new or unforeseen circumstances to such an extent that the tendered rates for specific items of 
work are no longer applicable, or where no suitable combination of tendered rates can be used to pay 
for such work.   
 
As a general rule, applicable rates for additional work items will be agreed between the Contractor and 
the Engineer.  Dayworks will only be used in exceptional circumstances. 

 
D. 3 MATERIALS 
 

Materials for use in works carried out under Daywork shall be purchased by the Contractor who shall 
also arrange for delivery to site and shall be responsible for any other requirements associated with 
specific materials.  A Provisional Sum has been allowed in Schedule D for Daywork materials.  The 
Contractor shall enter a tendered percentage in the schedule to cover his handling costs and profit, as 
per other provisional and prime cost sums in this Contract. 
 
Materials shall be paid for using the method described in the Pricing Data.  No contract price 
adjustment will be applicable to materials. 
 
The Contractor shall submit proof of ownership for any materials used in Dayworks with his dayworks 
claim to the Engineer.  Further, if specific materials are required for Dayworks, quotations will be called 
for as per Clause 37.2.4 of the General Conditions of Contract 2015 third edition. 

 
D. 4 CONSTRUCTION PLANT HIRE 
 

Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in calculating 
the payment due for any plant required to execute the daywork.  If no rate is included in the schedule 
for a particular piece of equipment, and where no other rate or combination of rates would provide 
suitable compensation, then the daywork method of payment described in Clause 37.2.3 of the General 
Conditions of 2015 third edition will be used. 

 
The tendered rates for each item of constructional plant shall include for all operating costs associated 
with the said item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and 
routine servicing / maintenance, breakdowns and spares, all overhead costs, site management costs 
and administration costs.  The tendered rates shall also include the plant operator and the general 
supervision of the plant while it is engaged in the dayworks. 
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D. 5 SALARIES AND WAGES OF WORKMEN 
 
The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in 
Schedule D. The tendered rates shall include for all costs associated with the employment of personnel, 
including salaries, wages, allowances, workmen’s compensation, medical aid and pension contributions, 
government levies and taxes, training costs and any costs associated with living on the site. The tendered 
rates shall also include for the transportation of the workmen to the site of the dayworks.   
 
All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed 
to be covered by the Dayworks rates and no additions or mark ups will be made to the tendered rates. 
 
The tendered rates shall also include any hand tools normally associated with the workmen’s job 
description e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall 
also include for the casual supervision by a gang boss or foreman. Only when specifically called for by 
the Engineer, will payment be made for the use of a gang boss or foreman supervising on a continuous 
basis. 
 

DE. 6 MEASUREMENT AND PAYMENT 
 
The following principles shall also apply to the measurement and payment of Dayworks. 
 
The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant 
shall be fitted with a vibroclock, the cost of which shall be included in the rates.  Excessive non-productive 
time when the engine is idling will not be paid for.  Where there is ambiguity between the flywheel 
horsepower and mass of the machine, the flywheel horsepower shall govern the measurement category.  
Where width and mass are specified, mass shall govern the measurement category. 
 
The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the General 
Condition of Contract 2015 third edition regarding the submission of Dayworks claims. 
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C3.5.3 PARTICULAR SPECIFICATIONS 

 

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

 

CONTENTS 

 

1. SCOPE 

2. DEFINITIONS 

3. TENDERS 

4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

5. RISK ASSESSMENT 

6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

7. APPOINTMENT OF SAFETY PERSONNEL 

8. RECORDS AND REGISTERS 

9. CONTRACTOR’S RESPONSIBILITIES 

10. MEASUREMENT AND PAYMENT 

 

ANNEXURES: 

ANNEXURE 1:  CHECKLIST OF SAFETY ASPECTS ON THE SITE OF WORKS 

ANNEXURE 2:  EXAMPLE OF AGREEMENT IN TERMS OF SECTION 37(2) OF THE OHSA 

ACT No 85 OF 1993 

ANNEXURE 3:  PRO FORMA LETTER OF NOTIFICATION IN TERMS OF REGULATION 3 

OF THE OHSA CONSTRUCTION REGULATIONS 2003 
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E1.     SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 

continued safe and healthy environment for all workers, employees and subcontractors under his 

control and for all other persons entering the site of works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 

Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes 

and specifications referred to in the said Construction Regulations. 

 

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the 

Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to 

comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 

 

This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 

2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 

and any other persons entering the site of works. 

 

The following are possible risks associated with this project: 

 

• Deep excavations in soils requiring shoring or reducing of slopes 

• Work with, on or near collapsible materials 

• Blasting of hard rock or demolition of concrete 

• Potentially harmful gasses when working with bituminous materials 

• Movement of construction vehicles on site, taking into consideration steep slopes, other traffic 

and existing services 

• Exposure to possible injuries due to mishandling or failure of power and hand tools 

• Risks related to general safety and security on site 

 

Additional risks may arise from specific methods of construction selected by the Contractor which 

are not necessary covered in the above. 

 

E2. DEFINITIONS 

For the purpose of this contract the following shall apply: 

 

(a) Employer” where used in the contract documents and in this specification, means the Employer 

as defined in the General Conditions of Contract and it shall have the exact same meaning as 

“client” as defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 

interchangeable and shall be read in the context of the relevant document. 
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(b) “Contractor” wherever used in the contract documents and in this specification, shall have the 

same meaning as “Contractor” as defined in the General Conditions of Contract. 

 

In this specification the terms “principal contractor” and “contractor” are replaced with 

“Contractor” and “subcontractor” respectively. 

 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 

without derogating from his status as an employer in his own right. 

 

(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as 

agent on behalf of the Employer (the client as defined in the Construction Regulations). 

 

E3. TENDERS 

The Contractor shall submit the following with his tender: 

 

(a)   a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations. The Safety Plan must be based on the Construction Regulations 2003 and will be 

subject to approval by the Employer; 

 

(b) a declaration to the effect that he has the competence and necessary resources to carry out 

the work safely in compliance with the Construction Regulations 2003; 

 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and 

safety measures envisaged in the Construction Regulations. 

 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor 

will not be able to carry out the work under the contract safely in accordance with the 

Construction Regulations. 

 

E4.  NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 After award of the contract, but before commencement of construction work, the Contractor shall, in 

terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the 

following work is involved: 

 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0 m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(d) excavation work deeper than 1,0 m, or 

(e) working at a height greater than 3,0 m above ground or landings. 



NGQUSHWA LOCAL MUNICIPALITY 

CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

BID NO: 8/2/091/2025-2026 

 

   139 

Contractor____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

 

 

The notification must be done in the form of the pro forma included under Section 9 (Forms to be 

Completed by Successful Tenderer) of the tender document. 

 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 

Engineer, employees and persons on site.  

 

E5. RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall 

have a risk assessment performed and recorded in writing by a competent person.   (Refer 

Regulation 7 of the Construction Regulations 2003). 

 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during 

the execution of the work under the contract, and it shall include a documented plan of safe work 

procedures to mitigate, reduce or control the risks and hazards identified. 

 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 

subcontractors, employees, trade unions and health and safety committee members, and must be 

monitored and reviewed periodically by the Contractor. 

 

E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 

writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 

sections thereof.  The Contractor shall ensure that all subcontractors and employees are committed to 

the implementation of his Safety Plan. 

 

6.2 Health and safety induction training 

The Contractor shall ensure that all employees under his control, including subcontractors and their 

employees, undergo a health and safety induction training course by a competent person before 

commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 

the site of the works unless such person has undergone health and safety training pertaining to hazards 

prevalent on site.    

 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 

the health and safety induction training issued by a competent person prior to commencement of 

construction work. 

E.7 APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 
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The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 

performance of the construction work. 

 

He may also have to appoint one or more competent employees to assist the construction supervisor 

where justified by the scope and complexity of the works. 

 

7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 

Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 

the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 

and resources to perform his duties diligently. 

 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 

safety officer appointed after award of the contract. 

 

7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 

the Act for the execution of the contract, shall appoint a health and safety representative whenever 

he has more than 20 employees in his employment on the site of the works.   The health and safety 

representative must be selected from employees who are employed in a full-time capacity at a specific 

workplace. 

 

The number of health and safety representatives for a workplace shall be at least one for every 100 

employees. 

 

The function of health and safety representative(s) will be to review the effectiveness of health and 

safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in 

collaboration with his employer, the Contractor), to investigate complaints by employees relating to 

health and safety at work, to make representations to the employer (Contractor) or inspector on general 

matters affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. 

on a regular base, to participate in consultations with inspectors and to attend meetings of the health 

and safety committee. 

7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish 

one or more health and safety committee(s) where there are two or more health and safety 

representatives at a workplace.   The persons selected by the Contractor to serve on the committee 

shall be designated in writing.  

 

The function of the health and safety committee shall be to hold meetings at regular intervals, but at 

least once every three months, to review the health and safety measures on the contract, to discuss 

incidents related to health and safety with the Contractor and the inspector, and to make 

recommendations regarding health and safety to the Contractor and to keep record of recommendations 

and reports made by the committee. 
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7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent 

persons responsible for supervising construction work on each of the following work situations that 

may be expected on the site of the works. 

  

(a) Risk assessment and induction training as described in Regulation 7 of the Construction 

Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(d) Excavation work as described in Regulation 11; 

(e) Demolition work as described in Regulation 12; 

(f) Scaffolding work as described in Regulation 14; 

(g) Suspended platform operations as described in Regulation 15; 

(h) Material hoists as described in Regulation 17; 

(i) Batch plant operations as described in Regulation 18; 

(j) Explosive powered tools as described in Regulation 19; 

(k) Cranes as described in Regulation 20; 

(l) Construction vehicle and mobile plant inspections on a daily basis by a 

(m) Competent person as described in Regulation 21(1); 

(n) Control of all temporary electrical installation on the construction site as described in Regulation 

22; 

(o) Stacking and storage on construction sites as described in Regulation 26; and 

(p) Inspections of fire equipment as described in Regulation 27. 

 

A competent person may be appointed for more than one part of the construction work with the 

understanding that the person must be suitably qualified and able to supervise at the same time the 

construction work on all the work situations for which he has been appointed. 

 

The appointment of competent persons to supervise parts of the construction work does not relieve the 

Contractor from any of his responsibilities to comply with all requirements of the Construction 

Regulations. 

 

D8. RECORDS AND REGISTERS 

 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 

related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 

trade union officials and subcontractors and employees.   The following records and registers must be 

kept on site and shall be available for inspection at all times. 
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(a) A copy of the OHSA 1993 Construction Regulations 2003; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 

(d) A copy of the Notification of Construction Work (Regulation 3); 

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

(Regulation 6(7)); 

(f) A copy of the risk assessment described in Regulation 7; 

(g) A full protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 8; 

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support 

work structures (Regulation 10(d)) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 11(3) (h)); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum 

mass load, which may be carried at any one time by material hoists (Regulation 7(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to 

be kept on site (Regulation 17(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 

18(9)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 

vehicles and mobile plant (Regulation 21(1) (j)). 

 

D9. CONTRACTOR’S RESPONSIBILITIES 

 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 

(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect 

of the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer 

as set out in the Act (OHSA 1993) and the Construction Regulations 2003. 

 

Before commencement of work under the contract, the Contractor shall enter into an agreement with 

the Employer (Client) to confirm his status as mandatory (employer) for the contract under 

consideration.  

 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, 

and are not repeated in detail but some important aspects are highlighted hereafter, without relieving 

the Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 

and the Regulations are met and complied with. 

 

(b) The Principal Contractor and Contractor (Regulation 5) 

 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle 

Contractor as defined in the Construction Regulations, and he shall comply with all the 

provisions of Regulation 5. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the 

terms of the appointment in respect of health and safety.   An independent subcontractor shall 

however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently 

documented health and safety plan before commencement of the subcontract.   

In the absence of such a health and safety plan the subcontractor shall undertake in writing that 

he will comply with the Contractor’s safety plan, the health and safety specifications of the 

Employer and the Construction Regulations 2003. 
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(c) Supervision of construction work (Regulation 6) 

 

The Contractor shall appoint the safety and other personnel and employees as required in 

terms of Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel 

and employees does not relieve the Contractor from any of the obligations under Regulation 6. 

 

(d) Risk assessment (Regulation 7) 

 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 

commencement of the work and it must be available on site for inspection at all times.   The 

Contractor shall consult with the health and safety committee or health and safety 

representative(s) etc. on a regular basis to ensure that all employees, including subcontractors 

under his control, are informed and trained by a competent person regarding health hazards 

and related work procedures. 

 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 

health and safety induction training, all as specified in Regulation 7. 

 

(e) Fall protection (Regulation 8) 

 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 

Construction Regulations. 

 

(f) Structures (Regulation 9) 

 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed 

to comply with all the specifications, project specifications and drawings related to the 

structures, unless it can be proved  

 

that such collapse or failure can be attributed to faulty design or insufficient design standards 

on which the specifications and the drawings are based. 

 

In addition, the Contractor shall comply with all aspects of Regulation 9 of the Construction 

Regulations. 

 

(g) Formwork and support work (Regulation 10) 

 

The Contractor will be responsible for the adequate design of all formwork and support 

structures by a competent person. 
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All drawings pertaining to formwork shall be kept on site and all equipment and materials used 

in formwork, shall be carefully examined and checked for suitability by a competent person. 

 

The provisions of Regulation 10 of the Construction Regulations shall be followed in every 

detail. 

 

(h) Excavation work (Regulation 11) 

 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 

Specifications and Project Specifications as well as the provisions of the Construction 

Regulations to the letter as unsafe excavations can be a major hazard on any construction site.  

 

The Contractor shall therefore ensure that all excavation work is carried out under the 

supervision of a competent person, that inspections are carried out by a Professional Engineer 

or Technologist, and that all work is done in such a manner that no hazards are created by 

unsafe excavations and working conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 

responsibilities under Regulation 11 of the Construction Regulations. 

 

(i) Demolition work (Regulation 12) 

 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 

requirements of Regulation 12 of the Construction Regulations.   The fact that a competent 

person has to be appointed by the Contractor does not relieve the Contractor from any of his 

responsibilities in respect of safety of demolition work. 

 

(j) Tunnelling (Regulation 13) 

 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 

 

(k) Scaffolding (Regulation 14) 

 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction 

Regulations are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” 

should read “Section 43 of the Act”]. 

 

(l) Suspended platforms (Regulation 15) 
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Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure 

that copies of the system design issued by a Professional Engineer are submitted to the 

Engineer for inspection and approval.   

 

 The Contractor shall appoint competent persons as supervisors and competent scaffold 

erectors, operators and inspectors and ensure that all work related to suspended platforms are 

done in accordance with Regulation 15 of the Construction Regulations. 

 

(m) Boatswain’s chains (Regulation 16) 

 

Where boatswain’s chains are required on the construction site, the Contractor shall comply 

with Regulation 16. 

 

(n) Material Hoists (Regulation 17) 

 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the 

letter. 

 

(o) Batch plants (Regulation 18) 

 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 

conveyors, etc. used in the operation of a batch plant shall comply with, and that all operators, 

supervisors and employees are strictly held to the provisions of Regulation 18.   The Contractor 

shall ensure that the General Safety Regulations (Government Notice R1031 of 30 May 1986), 

the Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and the Electrical 

Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all 

involved. 

 

  In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 

(p) Explosive powered tools (Regulation 19) 

 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, 

all safety provisions of Regulation 19 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 

cartridges and spent cartridges be recorded in a register to be kept on site. 

 

(q) Cranes (Regulation 20) 
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Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall 

be complied with. 

 

(r) Construction vehicles And mobile plant (Regulation 21 

 

The Contractor shall ensure that all construction vehicles and plant are in good working 

condition and safe for use, and that they are used in accordance with their design and intended 

use.   The vehicles and plant shall only be operated by workers or operators who have received 

appropriate training, all in accordance with all the requirements of Regulation 21. 

 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person 

and the findings must be recorded in a register to be kept on site. 

 

(s) Electrical installation and machinery on construction sites (Regulation 22) 

 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice 

R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice 

R1953 of 12 August 1993).  

Before commencement of construction, the Contractor shall take adequate steps to ascertain 

the presence of, and guard against dangers and hazards due to electrical cables and apparatus 

under, over or on the site. 

 

All temporary electrical installations on the site shall be under the control of a competent person, 

without relieving the Contractor of his responsibility for the health and safety of all workers and 

persons on site in terms of Regulation 22. 

 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 

 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 

Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction 

Regulations to ensure a safe and hazard-free environment to all workers and other persons on 

site. 

 

(u) Water environments (Regulation 24) 

 

Where construction work is done over or in close proximity to water, the provisions of 

Regulation 24 shall apply. 

 

(v) Housekeeping on Construction sites (Regulation 25) 
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Housekeeping on all construction sites shall be in accordance with the provisions of the 

environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and 

all the provisions of Regulation 25 of the Construction Regulations. 

 

(w) Stacking and storage on construction sites (Regulation 26) 

 

The provisions for the stacking of articles contained in the General Safety Regulations 

(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the 

Construction Regulations shall apply. 

 

(x) Fire precautions on construction sites (Regulation 27) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 

of 16 October 1987) shall apply. 

 

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide 

adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance 

with Regulation 27 of the Construction Regulations.  

 

(y) Construction welfare facilities (Regulation 28) 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 

(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the 

Construction Regulations. 

 

(z) Non-compliance with the Construction Regulations 2003 

The foregoing is a summary of parts of the Construction Regulations applicable to all 

construction projects. 

 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions 

of the Construction Regulations applicable to the contract under consideration are complied 

with to the letter. 

  

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 

Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 

imprisonment as set out in Regulation 30. 

 

The Contractor is advised in his own interest to make a careful study of the Act and the 

Construction Regulations as ignorance of the Act and the Regulations will not be accepted in 

any proceedings related to non-conformance to the Act and the Regulations. 
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E10. MEASUREMENT AND PAYMENT 

 

10.1 Principles 

 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 

provision in their tenders for the cost of all health and safety measures during the construction process.  

All associated activities and expenditure are deemed to be included in the Contractor’s tendered rates 

and prices. 

 

(a) Safety personnel 

 

The Construction Supervisor, the Construction Safety Officer, Health and Safety 

Representatives, Health and Safety Committee and Competent Persons referred to in clauses 

7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional payment will be 

made for the appointment of such safety personnel. 

 

(b) Records and Registers 

 

The keeping of health and safety-related records and registers as described in 8 is regarded 

as a normal duty of the Contractor for which no additional payment will be considered, and 

which is deemed to be included in the Contractor’s tendered rates and prices. 

 

 

 10.2 MEASUREMENT AND PAYMENT 

 

 Payment for the Contractor’s obligations in respect of the Occupational Health and Safety Act 

and Construction Regulations shall be made through two payment items described below.  The 

two payment items together shall include full compensation for all personnel (including a 

dedicated full time Construction Safety Officer), costs and incidentals in respect of compliance 

with and enforcement of the Health and Safety specifications, which shall include for the 

compilation, presentation, implementation and maintenance of the site Health and Safety Plan 

as contemplated in Regulation 5 of the Construction Regulations. 

 

  

B13.03 (d) Health and Safety Obligations  

 

   The amount will be paid in monthly instalments only once:- 

 

(i) The Contractor has notified the Provincial Director of the Department of Labour in writing of the 

project. 
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1. (ii) The Contractor has made the required initial Appointments of Employees and Sub-

Contractors. 

(iii) The Client has approved the Contractor’s Health and Safety Plan. 

(iv) The Contractor has set up his Health and Safety File. 
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 ANNEXURE A (to H&S specification) 
 

To:  The Provincial Director, Department of Labour …………………………………… 
 
ANNEXURE A 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

(i) Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 
 
1. (a) Name and postal address of principal contractor: 

   ............................................................................................................................................................  

 (b) Name and telephone number of principal contractor’s contact person: 

   ............................................................................................................................................................  

2. Principal contractor’s compensation registration number: 

  ...................................................................................................................................................................... 

 ......................................................................................................................................................................  

3. (a) Name and postal address of client: 

   ............................................................................................................................................................  

 (b) Name and telephone number of client’s contact person or agent: 

   ............................................................................................................................................................  

4. (a) Name and postal address of designer(s) for the project: 

   ............................................................................................................................................................  

 (b) Name and telephone number of designer’s contact person: 

   ............................................................................................................................................................  

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in 

terms of regulations 6(1): 

   

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation 6(2): 

   

7. Exact physical address of the construction site or site office: 

   ......................................................................................................................................................................  

8. Nature of the construction work: 

   ...................................................................................................................................................................... 

   

9. Expected commencement date: ...................................................................................................................  

10. Expected completion date:............................................................................................................................  

 

 

 

11. Estimated maximum number of persons on the construction site: 
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  ......................................................................................................................................................................  

12. Planned number of contractors on the construction site accountable to principal contractor: 

  ......................................................................................................................................................................  

13. Name(s) of contractors already chosen: 

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

  ......................................................................................................................................................................  

 

 

……………………………………………………….                   …………………………………… 

 Principal Contractor    Date 

 

 

……………………………………………………….        …………………………………… 

 Client    Date 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 
PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT 
OF WORK. 
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SCHEDULE A  
 
RECORDS TO BE KEPT ON SITE 
 

ITEM CR RECORD TO BE KEPT RESPONSIBLE PERSON 

1. 3(3) Notification to Provincial Director – Schedule A 

Available on site 

Principal Contractor 

    

2. 4(3) Copy of Principal Contractor’s Health & Safety Plan 

Available on request 

Client (Consultant) 

3. 5(6) Copy of Principal Contractor’s Health & Safety Plan 

As well as each Contractor’s Health & Safety Plan 

Available on request 

Principal Contractor 

4. 5(7) Health & Safety File opened and kept on site 

(including all documentation-required i.t.o. OHSA & 

Regulations 

Available on request 

Contractor 

5. 5(8) Consolidated Health & Safety File handed to Client 

on completion of Construction work. 

To include all documentation required i.t.o. OHSA & 

Regulations and records of all drawings, designs, 

materials used and similar information on the 

structure. 

Principal Contractor 

6. 5(9) Comprehensive and Updated List of all Contractors 

on site, the agreements between the parties and the 

work being done 

Included in Health & Safety file and available on 

request 

Principal Contractor 

7. 6(7) Keep record on the Health & safety File of the input 

by Construction Safety Officer [CR 6 (6)] at design 

stage or on the Health & Safety Plan 

Contractor 

8. 7(2) Risk Assessment 

Available on site for inspection 

Contractor 

9. 7(9) Proof of Health & Safety Induction Training Every Employee on site 

10. 8(3) Construction Supervisor [CR 6 (1)] has latest updated 

version of Fall Protection Plan [CR 8 (1)] 

Contractor 

11. 9(2)(b) Inform Contractor in writing of dangers and hazards 

relating to construction work 

Designer of Structure 

12. 9(3) All drawings pertaining to the design of structure 

On site available for inspection 

Contractor 

13. 9(4) Record of inspection of the structure [First 2 years – 

once every 6 months, thereafter yearly] 

Owner of Structure 

14. 9(5) Maintenance records – safety of structure 

Available on request 

Owner of Structure 

15. 10(1)(d) Drawings pertaining to the design of 

formwork/support work structure 

Kept on site, available on request 

Contractor 
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16. 11(3)(h) Record of excavation inspection 

On site available on request 

Contractor 

17. 15(11) Suspended Platform inspection and performance test 

records 

Kept on site available on request 

Contractor 

ITEM CR RECORD TO BE KEPT RESPONSIBLE PERSON 

18. 17(8)(c) Material Hoist daily inspection entered and signed in 

record book kept on the premises 

Contractor 

19. 17(8)(d) Maintenance records for Material Hoist 

Available on site 

Contractor 

20. 18(9) Records of Batch Plant maintenance and repairs 

On site available for inspection 

Contractor 

21. 19(2)(g)(ii) Issuing and collection of cartridges and nails or studs 

(Explosive Powered Tools) recorded in register – 

recipient signed for receipt as well as return 

Contractor 

22. 21(1)(d) Findings of daily inspections (prior to use) of 

Construction Vehicles and Mobile Plant 

Contractor 

23. 22(d) Record of temporary electrical installation inspections 

[once a week] and electrical machinery [daily before 

use] in a register and kept on site 

Contractor 
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SCHEDULE B 
 

OCCUPATIONAL HEALTH AND SAFETY AUDIT SYSTEM  

ADMINISTRATIVE & LEGAL REQUIREMENTS 

 

Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Construction. 

Regulation 3 

Notice of carrying out 

Construction work 

Department of Labour notified 

Copy of Notice available on Site 

 

General Admin. 

Regulation 3 

Copy of OH&S Act (Act 

85 of 1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees 

 

COID Act 

Section 80 

Registration with 

Compens. Insurer 

Written proof of registration / Letter of good 

standing available on Site 

 

Construction. 

Regulation 4 & 

5(1) 

OH&S Specification & 

Plan  

OH&S Specification received from Client 

OH&S plan developed 

Updated regularly 

 

Section 8(2)(d) 

and 

Construction. 

Regulation 6 

Hazard Identification & 

Risk Assessment 

Hazard Identification carried out/Recorded 

Risk Assessment and Plan drawn up/Updated 

Risk Assessment Plan available on Site 

Employees/Subcontractors informed/trained 

 

Section 16(2) Assigned duties 

(Managers) 

Responsibility of complying with the OH&S Act 

assigned to other person/s by CEO.  

 

Construction. 

Regulation 5(2) 

Designation of Person 

Responsible on Site 

Competent person appointed in writing as 

Construction Supervisor 

 

Construction. 

Regulation 5(5)(a) 

Designation of 

Subordinate Person 

Competent person appointed in writing as 

Sub-ordinate Construction Supervisor 

 

Section 17 & 18 Designation of 

Occupational Health & 

Safety Representatives 

More than 20 employees - one OH&S 

Representative, one additional OH&S Rep. for 

each 50 employees or part thereof. 

Designation in writing, period and area of 

responsibility specified.  

Meaningful OH&S Rep. reports. 

Reports actioned by Management. 

 

Section 19 & 20 Occupational Health & 

Safety Committee/s 

OH&S Committee/s established. 

Members appointed in writing. 

Meetings held monthly. 

Minutes kept. 

Actioned by Management. 

 

Section 37 Agreement with 

Mandataries 

(Subcontractors) 

Written agreement with Subcontractors. 

List of Subcontractors displayed.  

Proof of Registration with Compensation 

Insurer/Letter of Good Standing 

Construction Work Supervisor designated 

Written arrangements concerning 

OH&S Reps & OH&S Committee  

Written arrangements regarding First Aid 

 

Construction. 

Regulation 8 

Fall Prevention & 

Protection 

Competent person appointed to draw up and 

supervise the Fall Protection Plan 

Proof of appointees competence available on Site 

 

 

Risk Assessment carried out for work at heights 

Fall Protection Plan drawn up/updated 

Available on Site 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Construction. 

Regulation 8 

Roofwork Competent person appointed to plan & supervise 

Roof work.  

Proof of appointees competence available on Site 

Risk Assessment carried out 

Roofwork Plan drawn up/updated 

Roofwork inspect before each shift. Inspection 

register kept 

Employees medically examined for physical & 

psychological fitness. Written proof available 

 

Construction. 

Regulation 9 

Structures Information re. the structure being erected 

received from the Designer including: 

- geo-science technical report where relevant 

- the design loading of the structure 

- the methods & sequence of construction 

-anticipated dangers / hazards / special    

Measures to construct safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. 

Inspections register kept 

 

Construction. 

Regulation 14 

Formwork & Support 

work 

Competent person appointed in writing to 

supervise erection, maintenance, use and 

dismantling of Support & Formwork 

Design drawings available on site 

Risk Assessment carried out 

Support & Formwork inspected: 

- before use/inspection 

- before pouring of concrete 

- weekly whilst in place 

- before stripping/dismantling. Inspection register 

kept 

 

Construction. 

Regulation 11 

Scaffolding Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 

- act as Scaffold Team Leaders 

- inspect Scaffolding weekly and after inclement 

weather (Scaffold Inspector/s) 

Written Proof of Competence of above 

appointees available on Site 

Copy of SABS 085 available on Site  

Risk Assessment carried out  

Inspected weekly/after bad weather. Inspection 

register/s kept 

 

Construction. 

Regulation 15 

Suspended Scaffolding Competent persons appointed in writing to: 

- erect Susp.scaffolding (Scaffold Erector/s) 

- act as Susp.Scaffold Team Leaders 

- inspect Susp.Scaffolding weekly and after       

inclement weather (Scaffold Inspector/s) Risk 

Assessment conducted 

Certificate of Authorization issued by a registered 

professional Engineer available on Site/copy 

forwarded to the Department of Labour  

The following inspections of the whole installation 

carried out by a competent person 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

- after erection and before use 

- daily prior to use. Inspection register kept 

The following tests to be conducted by a 

competent person: 

- load test of whole installation and working      

parts every 12 months 

- hoisting ropes/hooks/load attaching devices    

quarterly. Tests logbook kept 

Employees working on Susp.Scaffold medically 

examined for physical & psychological fitness. 

Written proof available 

Construction. 

Regulation 11 

Excavations Competent person/s appointed in writing to 

supervise and inspect excavation work 

Written Proof of Competence of above 

appointee/s available on Site 

Risk Assessment carried out  

Inspected: 

- before every shift 

- after any blasting 

- after an unexpected fall of ground 

- after any substantial damage to the shoring 

- after rain. Inspections register kept 

Method statement developed where explosives 

will be/ are used 

 

Construction. 

Regulation 12 

Demolition Work Competent person/s appointed in writing to 

supervise and control Demolition work 

Written Proof of Competence of above 

appointee/s available on Site 

Risk Assessment carried out  

Engineering survey and Method Statement 

available on Site 

Inspections to prevent premature collapse carried 

out by competent person before each shift. 

Inspection register kept 

 

Construction. 

Regulation 17 

Materials Hoist Competent person appointed in writing to inspect 

the Material Hoist 

Written Proof of Competence of above appointee 

available on Site. 

Materials Hoist to be inspected weekly by a 

competent person. Inspections register kept. 

 

Construction. 

Regulation 19 

 

 

 

 

 

 

 

Explosive Powered 

Tools 

Competent person appointed to control the issue 

of the Explosive Powered Tools & cartridges and 

the service, maintenance and cleaning. Register 

kept of above 

 

Empty cartridge cases/nails/fixing bolts returns 

recorded 

Cleaned daily after use 

 

Construction. 

Regulation 18 

Batch Plants Competent person appointed to control the 

operation of the Batch Plant and the service, 

maintenance and cleaning. Register kept of 

above 

Risk Assessment carried out 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Batch Plant to be inspected weekly by a 

competent person. Inspections register kept 

Construction. 

Regulation 13/ 

Mine Health & 

Safety Act (29 of 

1996) 

Tunnelling Complying with Mines Health & Safety Act (29 of 

1996) 

Risk Assessment carried out 

 

Construction. 

Regulation 20/ 

Driven Machinery 

Regulations 18 & 

19 

Cranes & Lifting 

Machines Equipment 

Competent person appointed in writing to inspect 

Cranes, Lifting Machines & Equipment 

Written Proof of Competence of above appointee 

available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Logbook kept for each individual Crane 

Inspection: 

- All cranes - daily by operator 

-Tower Crane/s - after erection/6monthly 

- Other cranes - annually by comp. person 

- Lifting tackle (slings/ropes/chain slings            

  etc.)  -  3 monthly 

Risk Assessment carried out 

 

Construction. 

Regulation 

22/Electrical 

Machinery 

Regulations 9 & 

10/Electrical 

Installation 

Regulations 

 

Inspection & 

Maintenance of 

Electrical Installation & 

Equipment (including 

portable electrical 

tools) 

Competent person appointed in writing to 

inspect/test the installation and equipment. 

Written Proof of Competence of above appointee 

available on Site. 

Inspections: 

- Electrical Installation & equipment                

inspected after installation, after alterations   and 

quarterly. Inspection Registers kept 

Portable electric tools, lights, and extension leads 

identified/numbered. 

Monthly visual inspection by User/Issuer/ 

Store man. Register kept. 

 

Construction. 

Regulation 24 

Diving 

Regulations 

Water Environments Competent person appointed in writing to 

supervise diving operations and ensure 

maintenance, statutory inspection, and testing by 

an Approved Inspection Authority of equipment 

used  

Written Proof of Competence of above appointee 

available on Site 

Proof of registration of all divers present on site 

available 

Risk Assessment carried out 

Diving Manual produced. Available on Site 

Record of Voice Communications kept 

Diving Operations record kept 

Each Diver keeps a personal logbook. Entries 

countersigned by the Diving Supervisor 

Decompression tables available on Site 

Records of any Decompression illness kept 

Certificate of Manufacture of any Compression 

Chamber or Diving Bell in use available on Site 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Construction. 

Regulation 30/ 

General Safety 

Regulation 26 

Designation of 

Stacking & Storage 

Supervisor. 

Competent Person/s with specific knowledge and 

experience designated to supervise all Stacking 

& Storage 

Written Proof of Competence of above appointee 

available on Site 

 

Construction. 

Regulation 31/ 

Environmental 

Regulation 27 

Designation of a 

Person to Co-ordinate 

Emergency Planning 

And Fire Protection 

Person/s with specific knowledge and experience 

designated to co-ordinate emergency 

contingency planning and execution and fire 

prevention measures 

Emergency Evacuation Plan developed: 

Drilled/Practiced  

Plan & Records of Drills/Practices available on 

Site 

Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on 

register. 

Inspected weekly. Inspection Register kept 

Serviced annually 

 

Construction. 

Regulation 32/ 

General Safety 

Regulation 3 

First Aid Every workplace provided with sufficient number 

of First Aid boxes. (Required where 5 persons or 

more are employed) 

First Aid freely available 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 

employees. (Required where more than 10 

persons are employed) 

List of First Aiders and Certificates  

Name of person/s in charge of First Aid box/es 

displayed. 

Location of F/Aid box/es clearly indicated. 

Signs instructing employees to report all  

Injuries/illness including first aid injuries 

 

Construction. 

Regulation 33/ 

General Safety 

Regulation 2 

Personal Safety 

Equipment (PSE) 

PSE Risk Assessment carried out 

Items of PSE prescribed/use enforced 

Records of Issue kept 

Undertaking by Employee to use/wear PSE 

 

Construction. 

Regulation 34/ 

General Safety 

Regulation 9 

*Inspection & Use of 

Welding/Flame Cutting 

Equipment 

Competent Person/s with specific knowledge and 

experience designated to Inspect Electric Arc, 

Gas Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee 

available on Site 

Equipment identified/numbered and entered into 

a register 

Equipment inspected monthly. Inspection 

Register kept 

 

Construction. 

Regulation 35/ 

Hazardous 

Chemical 

Substances (HCS) 

*Control of Storage & 

Usage of HCS 

Competent Person/s with specific knowledge and 

experience designated to Control the Storage & 

Usage of HCS 

Written Proof of Competence of above appointee 

available on Site  

Risk Assessment carried out 

Register of HCS kept/used on Site 

 

Construction. 

Regulation 

Vessels under 

Pressure (VUP) 

Competent Person/s with specific knowledge and 

experience designated to supervise the use, 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

36/Vessels under 

Pressure 

Regulations 

 

storage, maintenance, statutory inspections & 

testing of VUP’s 

Written Proof of Competence of above appointee 

available on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection 

Authority (AIA): 

after installation/re-erection or repairs every 36 

months. 

Register/Log kept of inspections, tests. 

Modifications & repair 

Construction. 

Regulation 37 

Construction Vehicles 

& Earth Moving 

Equipment 

Operators/Drivers appointed to: 

Carry out a daily inspection prior to use 

Drive the vehicle/plant that he/she is competent 

to operate/drive 

Written Proof of Competence of above appointee 

available on Site 

Record of Daily inspections kept 

 

Construction. 

Regulation 38/ 

General Safety 

Regulation 13D 

Inspection of Ladders Competent person appointed in writing to inspect 

Ladders 

Ladders inspected at arrival on site and monthly 

thereafter. Inspections register kept 

 

Construction. 

Regulation 39/ 

General Safety 

regulation 13B 

Ramps Competent person appointed in writing to 

Supervise the erection & inspection of Ramps. 

Inspection register kept 
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ANNEXURE 1:  

 

SAFETY ON THE SITE OF WORKS 

The basic day-to-day requirements for safety on the site of works are listed below. Compliance with these 

aspects does not relieve the Contractor of any of his obligations and responsibilities detailed in Regulations 4 

to 28 referred to paragraph 9 of the Safety Specification. 

1. Fall protection 

(a) All unprotected openings in floors, slabs, hatchways and stairways must be adequately guarded, 

fenced or barricaded or similar means must be used to safeguard any person from falling through 

such openings;  

(b) Notices must be placed conspicuously at all openings where the possibility exists that a person might 

fall through such openings; 

(c) Where roof work is being performed on a construction site, the contractor shall ensure that: 

(1) no employees are permitted to work on roofs during inclement weather conditions or if weather 

conditions are a hazard to the health and safety of the employees;  

(2) prominent warning notices are to be placed where all covers to openings are not of sufficient 

strength to withstand any imposed loads and where fragile material exists; 

(3)  there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of 

protection to prevent, so far as is reasonably practicable, the fall of any person, material or 

equipment. 

(4)   people working at heights have medical certificates or ensure that there are physically  or 

psychologically fit to work safely in such an environment  

2. Formwork and support work 

(a) Provision shall be made for safe access by means of secured ladders or staircases for all work 

to be carried out above the foundation bearing level; 

(b) All employees required to erect, move or dismantle formwork and support work structures 

must be adequately trained and instructed to perform these operations safely; and  

 

(c )   All formwork and support work structures are inspected by a competent person immediately before, 

during and after the placement of concrete or any other imposed load and thereafter on a daily 

basis until the formwork and support work structure has been removed and the results have been 

recorded in a register and made available on site; 

 

(d) If, after erection, any formwork and support work structure is found to be damaged or weakened to 

such a degree that its integrity is affected, it shall be safely removed or reinforced immediately 

3. Excavation work 

The contractor shall:  

(a) take suitable and sufficient steps in order to prevent, any person from being buried or trapped by a fall 

or dislodgement of material in an excavation;  

(b) not require or allow any person to work in an excavation which has not been adequately shored or 

braced: Provided that shoring and bracing may not be necessary where  the sides of the excavation 

are sloped to at least the maximum angle of repose of the material to be excavated; 
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(c) take steps to ensure that the shoring or bracing contemplated  in (b) is designed and constructed in 

such a manner rendering it strong enough to support the sides of the excavation in question; 

(d) ensure that no load, material, plant or equipment is placed or moved near the edge of any excavation 

where it is likely to cause its collapse and thereby endangering the safety of any person unless 

precautions such as the provision of sufficient and suitable shoring or bracing are taken to prevent the 

sides from collapsing; 

(e) provide convenient and safe means of access to every excavation in which persons are required to 

work and such access shall not be further than 6 m from the point where any worker within the 

excavation is working;  

 (f) have every excavation, including all bracing and shoring, inspected:  

(1) daily, prior to each shift; 

(2) after every blasting operation; 

(3) after an unexpected fall of ground;  

(4) after substantial damage to supports; and 

(5) after rain, by a competent person in order to pronounce the safety of the excavation.  

(g) where an excavation is accessible to the public or where the safety of persons may be endangered:  

(1) adequately protect the excavation by a barrier or fence of at least one metre in height and as 

close to the excavation as is practicable; and 

(2) provide warning illuminates or any other clearly visible boundary indicators at night or when 

visibility is poor; 

(h) place  warning signs next to an excavation within which persons are working or carrying out 

inspections or tests. 

4. Demolition work 

(a) The contractor shall not require or allow any person to work under unsupported overhanging material, 

which has not been adequately supported, shored or braced; 

(b) The contractor shall ensure that no material is dropped to any point, falling outside the exterior walls 

of the structure, unless the area is effectively protected.  

(c)  Where the risk assessment indicates the presence of asbestos or lead, the contractor shall ensure that 

all asbestos-related work is conducted in accordance with the Asbestos Regulations promulgated by 

Government Notice No.R.155 of 10 February 2002, as amended, and that all lead-related work is 

conducted in accordance with the provisions of the, Lead Regulations promulgated by Government 

Notice No.R.236 of 28 February 2002, as amended. 

5. Suspended platforms   

(a) The contractor shall not use or allow the use of a suspended platform, unless the design, stability and 

construction thereof comply with the safety standards incorporated for this purpose into these 

Regulations under section 44 of the Act;  

(b) The contractor shall ensure that each person on a suspended platform is provided with and wears a 

safety harness as a fall prevention device which must at all times, be attached to the suspended 

platform or to the anchorage points on the structure whilst on the suspended platform; 

(c) The contractor shall ensure that all employees required to work or to be supported on a suspended 

platform are physically and psychologically fit to work safely in such an environment by being in 

possession of a medical certificate of fitness; 

6. Material hoists  



NGQUSHWA LOCAL MUNICIPALITY 

CONSTRUCTION OF MAVATHULANA COMMUNITY HALL IN WARD 2 

BID NO: 8/2/091/2025-2026 

 

   163 

Contractor____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

 

(a) The contractor shall not require or allow any person to operate such a hoist, unless the person is 

competent in the operation thereof. 

(b) The contractor shall not require or allow any person to ride on a material hoist.  

7. Batch plants 

(1) The contractor shall ensure that all persons authorised to operate the batch plant are fully: 

(a) aware of all the dangers involved in the operation thereof; and 

(b) conversant with the precautionary measures to be taken in the interest of health and 

safety. 

(2) No person supervising or operating a batch plant shall authorize any other person to operate the 

plant, unless such person is competent to operate such machinery. 

 (3)     A contractor shall ensure that all batch plants are operated and supervised by a competent person 

who has been appointed in writing.  

 

(4)  A contractor shall ensure that the placement and erection of a batch plant complies with 

the requirements set out by the manufacturer and that such plant is erected as designed. 

 

(5)  A contractor shall ensure that all devices to start and stop a batch plant are provided 

and that these devices are⎯ 

 

(a) placed in an easily accessible position; and 

 

(b) constructed in such a manner as to prevent accidental starting.  

 

(6)  The contractor shall ensure that the machinery and plant selected is suitable for the 

task and that all dangerous moving parts of a mixer are placed beyond the reach of 

persons by means of doors, covers or other similar means.  

 

(7)  No person shall be permitted to remove or modify any guard or safety equipment 

relating to a batch plant, unless authorised to do so by the appointed person as 

contemplated in sub-regulation (1).  

8. Cranes 

The Contractor shall ensure that where tower cranes are used, that: 

(a) the tower crane operators are competent to carry out the work safely; and  

 

(b) the tower crane operators are physically and psychologically fit to work in such an environment by 

being in possession of a medical certificate of fitness. 

9. Construction vehicles and mobile plant  

(a) The contractor shall ensure that all construction vehicles and mobile plant: are operated by workers 

who: 

(1) have received appropriate training and been certified competent and been authorised to 

operate such machinery; and 

(2) are physically and psychologically fit to operate such construction vehicles and mobile plant by 

being in possession of a medical certificate of fitness; 
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(b) The Contractor shall furthermore ensure that: 

(1) no person rides or be required or allowed to ride on any construction vehicle or mobile plant 

otherwise than in a safe place provided thereon for that purpose; 

(2) vehicles used to transport employees have seats firmly secured and adequate for the number 

of employees to be carried; and 

(3) when workers are working on or adjacent to public roads, reflective indicators  are provided and 

worn by the workers.  

(4)   vehicles are prevented from falling into excavations, water or any other area lower than the 

working surface by installing adequate edge protection, which may include barriers. 

(5)   vehicles are inspected on daily basis prior use by a competent person and the findings of such 

inspection is recorded in a register. 
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ANNEXURE 2:  

 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 

No. 85 OF 1993) 

 

THIS AGREEMENT made between:  ........................................................................................................  

(hereinafter referred to as "the Employer") of the one part, herein represented by : 

 ...................................................................................................................................................................  

in his capacity as  ......................................................................................................................................  

AND:  .........................................................................................................................................................  

 (hereinafter referred to as "the Mandatary") of the other part, herein represented by : 

 ...................................................................................................................................................................  

in his capacity as  ......................................................................................................................................  

and being duly authorised to act as Mandatory on behalf of the Contractor; 

 

WHEREAS the Employer is desirous that certain works be constructed, viz (contract No.) ....................  

(title) .......................................................................................................................................................... 

and has accepted a tender by the Mandatory for the construction, completion and defects correction 

of such works and whereas the Employer and the Mandatory have agreed to certain arrangements and 

procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 

Occupational Health and Safety Act 1993 (Act 85 of 1993); 

 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

1. The Mandatory shall execute the work in accordance with the contract documents pertaining to this 

Contract.  

2. This Agreement shall hold good from its commencement date, which shall be the date on which the site is 

handed over to the Mandatory by an order in writing from the Engineer, to either: 

(a) the date of the final certificate issued in terms of clause 52(1) of the General Conditions of Contract 

2004 (hereinafter referred to as “the GCC”), as applicable to this Contract, or 

(b) the date of termination of the contract in terms of clause 55 or clause 56 of the GCC. 

3. The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 

of 1993), hereinafter referred to as “The Act”, together with its amendments and with special 

reference to the following Sections of The Act: 

(i) Section 8: General duties of employers to their employees; 

(ii) Section 9: General duties of employers and self-employed persons to persons other than 

employees; 

(iii) Section 37: Acts or omissions by employees or mandataries; and 
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(iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 

 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to all his 

subcontractors. 

4. In addition to the requirements of Clause 36 of the General Conditions of Contract and all relevant 

requirements of the Contract, the Mandatory agrees to execute all the works forming part of this Contract 

and to operate and utilize all machinery, plant and equipment in accordance with the Act. 

5. The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 

selected and/or approved by the Employer. 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 

witnesses: 

At ........................................................................      for and on behalf of the EMPLOYER on this the  

..............day of..........…...................... 20…. 

 

SIGNATURE: ................................................................................... 

CAPACITY:             ............................................................................. 

 

WITNESSES:  

SIGNATURES: (1) ....................................................... (2) ...............................................................  

NAMES:            (1) ....................................................... (2) ................................................................ 

 

 

At ......................................................................... for and on behalf of the MANDATORY on this the  

.............day of.………........................20..… 

 

SIGNATURE: .................................................................................. 

CAPACITY:             ............................................................................. 

 

WITNESSES: 

SIGNATURES: (1) ....................................................... (2) ...............................................................  

NAMES:            (1) ....................................................... (2) ................................................................ 
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ANNEXURE 3 

PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND  

SAFETY ACT 1993 , CONSTRUCTION REGULATIONS 2003 

[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors 
that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the office of the Department 

of Labour]  

1. (a) Name and postal address of Contractor:  .....................................................................................  

  ......................................................................................................................................................  

 (b) Name and tel. no of Contractor’s contact person:  .......................................................................  

   .........................................................................................................................................................  

2. Contractor’s compensation registration number:  ..............................................................................  

3. (a)  Name and postal address of client:   ...........................................................................................  

    ......................................................................................................................................................  

 (b) Name and telephone number of client’s contact person or agent: ...............................................  

   ......................................................................................................................................................  

4. (a)  Name and postal address of designer(s) for the project:  ...........................................................  

 .........................................................................................................................................................  

 (b)  Name and telephone number of designer's contact person:  ......................................................  

   .........................................................................................................................................................  

5. Name and telephone number of Contractor’s construction supervisor on site appointed  

 in terms of regulation 6(1):  ................................................................................................................  

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms  

 of regulation 6(2): .............................................................................................................................. 

7. Exact physical address of the construction site or site office: ...........................................................  

  ...........................................................................................................................................................  

8. Nature of the construction work:  .......................................................................................................  

  ...........................................................................................................................................................  

9. Expected commencement date:  .......................................................................................................  

10. Expected completion date: ................................................................................................................  

11. Estimated maximum number of persons on the construction site:  ...................................................  

12. Planned number of subcontractors on the construction site accountable to Contractor:  .................  

13. Name(s) of subcontractors already chosen:  .....................................................................................  

   .........................................................................................................................................................  

   .........................................................................................................................................................  

SIGNED BY: 

CONTRACTOR:..............................……………….................. DATE:............................................... 

CLIENT:.............................................................……………… DATE:............................................... 
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SITE INFORMATION 
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C4. Site Information 
 
LOCALITY PLAN 
 

Project co-ordinates: 
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SCHEDULE OF CONTRACT DOCUMENTS  
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SCHEDULE OF CONTRACT DOCUMENTS 
 
The following documents form part of this Contract: 
 
(i) VOLUME 1: The General Conditions of Contract of Works of Civil Engineering Construction 3rd  

Edition, 2015, which the bidder must purchase,  which the bidder must purchase at his 
own cost. 

 
(iii) VOLUME 2 The Project Document, in which are bound the Bid Notice, Bid Rules, Special 

Conditions of Contract, Project Specifications, Schedule of Quantities, Form of Bid, and 
other documents. 

 
(iv) VOLUME 3:  Set of drawings issued with Volume 3 for bid purposes (may be bound in at the back 

of Volume 3 or issued as a separate volume). 
 
NOTE: 
 
1. SUBMISSION OF BID – of the above documents, only VOLUMES 3 are to be submitted. 
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ANNEXURE 1 

LOCALITY MAP 
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ANNEXURE 2 

TENDER DRAWINGS 
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ANNEXURE 3 

STANDARD DRAWINGS 


