



## ERRATUM

**Erratum of tender:**

Phase 2 upgrade of New creation sports field which was advertised with the briefing date of 19 February 2025 has been moved to 25 February 2025 at Technical Services Boardroom @ 10:30 (8/2/095/2024-2025).

**Apologies for the inconvenience caused.**

.....  
**Mr N Mgengo**  
**Municipal Manager**

